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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E. IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER 5. PROJECT NUMBER (If applicable)

7. ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12. ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
NUMBER IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6. ISSUED BY CODE

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

SCD

P00033
N65236

0VWP6

SEE SECTION G

FAR 52.232-22

Elisha Kidwell , Contracting Officer

 SEE PAGE 2

837288554

NAVWAR-NIWC Atlantic (CHRL)
P.O. BOX 190022
North Charleston, SC 29419-9022

Predicate Logic, Inc.
6498 Weathers Place, Ste. 200
San Diego, California 92121

U

1300877764

N00178-14-D-7876/N6523617F3031

N/A

1 2

08/25/2020

01/27/2017

/s/Elisha Kidwell
08/25/2020

C
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General Information

The purpose of this modification (PR 1300877764) is to provide incremental funding in the amount of $268,000.00.
Sections B and G (5252.232.9400 LIMITATION OF LIABILITY--INCREMENTAL FUNDING (JAN 92)) have
been updated accordingly.

Except as provided herein, all other terms and conditions remain unchanged and in full force and effect. 

No LLA Changes.

The total amount of funds obligated to the task order is hereby increased from $26,589,481.86 by $268,000.00 to
$26,857,481.86.

CLIN/SLIN Fund Type From By To

730016 O&MN,N $0.00 $100,000.00 $100,000.00

930008 O&MN,N $0.00 $168,000.00 $168,000.00

The total value of the task order is hereby increased/decreased from $33,158,868.96 by $0.00 to $33,158,868.96.



N6523617F3031P00033 - FINAL

Page 1 of 110

14. SHIP TO

ORDER FOR SUPPLIES OR SERVICES
PAGE 1 OF

1. CONTRACT/PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL
    (YYYYMMMDD)

4. REQUISITION/PURCH REQUEST NO. 5. PRIORITY

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than 6) CODE 8. DELIVERY FOB

DESTINATION

OTHER
(See Schedule if
other)

10. DELIVER TO FOB POINT BY (Date)
     (YYYYMMMDD)

12. DISCOUNT TERMS

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

11. X IF BUSINESS IS

SMALL

SMALL DISAD-
VANTAGED

WOMEN-OWNED

CODE 15. PAYMENT WILL BE MADE BY CODE MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

16.
TYPE
OF

ORDER

DELIVERY/
CALL

PURCHASE

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.

Reference your furnish the following on terms specified herein.
ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

If this box is marked, supplier must sign Acceptance and return the following number of copies:

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18.  ITEM NO. 19.  SCHEDULE OF SUPPLIES/SERVICES
20. QUANTITY

ORDERED/
ACCEPTED*

21.
UNIT

22. UNIT PRICE 23.  AMOUNT

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X.  
If different, enter actual quantity accepted below
quantity ordered and encircle.

24. UNITED STATES OF AMERICA 25.  TOTAL

26.
DIFFERENCES

30.  INITIALS

27a. QUANTITY IN COLUMN 20 HAS BEEN

INSPECTED RECEIVED ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS NOTED:

c. DATE
   (YYYYMMMDD)

 b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

28. SHIP.  NO.

PARTIAL

FINAL

31. PAYMENT

COMPLETE

PARTIAL

FINAL

29. D.O. VOUCHER NO.

32. PAID BY 33.  AMOUNT VERIFIED CORRECT FOR

34.  CHECK NUMBER

35.  BILL OF LADING NO.

42.  S/R VOUCHER NO.

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

  a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

37. RECEIVED
      AT

38. RECEIVED BY (Print) 39. DATE RECEIVED
     (YYYYMMMDD)

40. TOTAL CON-
      TAINERS

41. S/R ACCOUNT NUMBER

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.

CONTRACTING/ORDERING OFFICER

9. CONTRACTOR CODE FACILITY

NAME 
AND
ADDRESS

BY:

d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
     REPRESENTATIVE    

  e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

  f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS

110

N00178-14-D-7876 N6523617F3031 2020AUG25 1300877764 Unrated
N65236

NAVWAR-NIWC Atlantic (CHRL)
P.O. BOX 190022
North Charleston, SC 29419-9022

0VWP6 837288554

Predicate Logic, Inc.
6498 Weathers Place, Ste. 200
San Diego, CA 92121

SEE SCHEDULE

Net 30 Days WAWF

SEE SECTION G

SEE SECTION F

HQ0339

DFAS Columbus Center, West Entitlement
P.O. Box 182381
Columbus, OH 43218-2381

Predicate Logic, Inc. Mary Lawler

SEE SCHEDULE

SEE SCHEDULE

/s/Elisha Kidwell
$33,158,868.96

SCD: C

08/25/2020
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Section B - Supplies and Services
CLIN - SUPPLIES OR SERVICES

Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7000 J058 PWS Tasking 3.1 and 3.2 (OMN) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(O&MN,N)

1.00 Lot

700001 J058 ACRN:AA COST
CODE:A00003722569
DOC#:N0003917WX00284
(BS-001695.0201010118) (O&MN,N)

700002 J058 ACRN AF: Incremental Funding PR:
1300634714 DOC: N0003917WX00327
COST CODE: A00003927295 NWA:
BS-001695.0201010116 (O&MN,N)

700003 J058 ACRN AG: Incremental Funding PR:
1300634714 DOC: N0003917WX00284
COST CODE: A10003927295 NWA:
BS-001695.0201010118 (O&MN,N)

700004 J058 ACRN AH: Incremental Funding PR:
1300634714 DOC: N0003917WX00284
COST CODE: A20003927295 NWA:
BS-001695.0201010120 (O&MN,N)

700005 J058 ACRN:AK COST
CODE:A70004077722
DOC#:N0003917WX00327
BS-001695.0201010502 (O&MN,N)

700006 J058 ACRN:AL COST CODE:A00004077722
DOC#:N0003917WX00327
BS-001695.0201010116 (O&MN,N)

700007 J058 ACRN:AM COST
CODE:A10004077722
DOC#:N0003917WX00284
BS-001695.0201010118 (O&MN,N)

700008 J058 ACRN:AL COST CODE:A00004077722
DOC#:N0003917WX00327
BS-001695.0201010116 (O&MN,N)

700009 J058 ACRN:AM COST
CODE:A10004077722
DOC#:N0003917WX00284
BS-001695.0201010118 (O&MN,N)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

700010 J058 ACRN:AN COST
CODE#:A30004077722
DOC#:N0003917WX00284
BS-001695.0201010122 (O&MN,N)

7001 J058 PWS Tasking 3.1 and 3.4 (RDT&E) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(RDT&E)

1.00 Lot

700101 J058 ACRN:AB COST CODE:A10003722569
DOC#:N0003917WX00590
BS-001695.0101010215 (RDT&E)

700102 J058 ACRN:AP COST CODE:A40004077722
DOC#:N0003917WX00590
BS-001695.0101010215
BS-001695.0101010215 (RDT&E)

7002 J058 PWS Tasking 3.1 and 3.3 (OPN) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR). (OPN)

1.00 Lot

700201 J058 ACRN:AC COST CODE:A20003722569
DOC#:N0003917WX00798
BS-001695.0301060202 (OPN)

700202 J058 ACRN:AD COST
CODE:A30003722569
DOC#:N0003917WX00796
BS-001695.0301020109 (OPN)

700203 J058 ACRN AJ: Incremental Funding PR:
1300634714 DOC: N0003917WX00796
Cost Code:A30003927295 NWA:
BS-001695.0301020109 (OPN)

700204 J058 ACRN:AQ COST
CODE:A50004077722
DOC#:N0003917WX00798
BS-001695.0301060202 (OPN)

700205 J058 ACRN:AR COST CODE:A60004077722
DOC#:N0003917WX00796
BS-001695.0301020110 (OPN)

7100 J058 PWS Tasking 3.1 and 3.2 (OMN) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(O&MN,N)

710001 J058 ACRN: AT PR: 1300679697 Doc:
N0003918WX00641 Cost Code:
A10004262506 NWA/JON:
BS-001716.0201010409 (O&MN,N)

710002 J058 ACRN: AU PR: 1300679697 Doc:
N0003918WX00414 Cost Code:
A20004262506 NWA/JON:
BS-001716.0201010501 (O&MN,N)

710003 J058 ACRN: AV PR: 1300688640 Cost Code:
A00004337160 NWA/JON:
BS-001716.0201010112 (O&MN,N)

710004 J058 ACRN:BA COST CODE:
A00004426742 DOC#:
N0003918WX00641 (O&MN,N)

710005 J058 ACRN:BB COST CODE:
A10004426742 DOC#:
N0003918WX00414 (O&MN,N)

710006 J058 ACRN:BC COST CODE:
A20004426742 DOC#:
N0003918WX00414 (O&MN,N)

710007 J058 ACRN:BD COST CODE:
A30004426742 DOC#:
N0003918WX00414 (O&MN,N)

710008 J058 ACRN:BE COST CODE:
A40004426742 DOC#:
N0003918WX02173 (O&MN,N)

710009 J058 ACRN:BF COST CODE:
A00004469525 DOC#:
N0003918WX02173 NWA/BS#:
BS-001716.0201010106 (O&MN,N)

710010 J058 ACRN:BG COST CODE:
A10004469525 DOC#:
N0003918WX00414 NWA/BS#:
BS-001716.0201010115 (O&MN,N)

710011 J058 ACRN:BH COST CODE:
A20004469525 DOC#:
N0003918WX00414 NWA/BS#:
BS-001716.0201010112 (O&MN,N)

710012 J058 ACRN: BJ PR: 1300711688 Cost Code:
A00004511447 NWA/JON:
BS-001716.0201010112 (O&MN,N)

710013 J058 ACRN: BK PR: 1300711668 Cost Code:
A10004511447 NWA/JON:
BS-001716.0201010115 (O&MN,N)

710014 J058 ACRN: BL PR: 1300711668 Cost Code:
A20004511447 NWA/JON:
BS-001716.0201010104 (O&MN,N)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

710015 J058 ACRN: BM PR: 1300711668 Cost Code:
A30004511447 NWA/JON:
BS-001716.0201010106 (O&MN,N)

710017 J058 ACRN: BP PR 1300711668 Cost Code:
A70004511447 NWA/JON:
BS-001716.0201010114 (O&MN,N)

710018 J058 ACRN: BQ PR 1300711668 Cost Code:
A80004511447 NWA/JON:
BS-001716.0201010108 (O&MN,N)

7101 J058 PWS Tasking 3.1 and 3.3 (OPN) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR). (OPN)

1.00 Lot

710101 J058 (OPN)

710102 J058 ACRN: AZ PR: 1300693199 Cost Code:
A10004371040 NWA/JON:
BS-001716.0301060207 (OPN)

710103 J058 ACRN: BR PR: 1300711668 Cost Code:
B00004511447 NWA/JON:
BS-001716.0301060205 (OPN)

710104 J058 ACRN: BS PR 1300711668 Cost Code:
A90004511447 NWA/JON:
BS-001716.0301060207 (OPN)

710105 J058 ACRN: BT PR: 1300733652 NWA/BS#:
BS-001716.0301060207 (OPN)

7102 J058 PWS Tasking 3.1 and 3.4 (RDT&E) This
effort has is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(RDT&E)

1.00 Lot

710201 J058 ACRN: AX PR: 1300693199 Cost Code:
A20004371040 NWA/JON:
BS-001716.0101010406 (RDT&E)

7200 J058 PWS Tasking 3.1 and 3.2 (OMN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(O&MN,N)

720001 J058 ACRN: BW PR: 1300757105 Cost Code:
A10004826866 NWA/JON:
BS-001977.0201010508 (O&MN,N)

720002 J058 ACRN: BX PR: 1300757105 Cost Code:
A20004826866 NWA/JON:
BS-001977.0201010512 (O&MN,N)

720003 J058 ACRN: BY PR: 1300757105 Cost Code:
A30004826866 NWA/JON:
BS-001977.0201010103 (O&MN,N)

720004 J058 ACRN: BZ PR: 1300757105 Cost Code:
A40004826866 NWA/JON:
BS-001977.0201010106 (O&MN,N)

720005 J058 ACRN: CA PR: 1300757105 Cost Code:
A50004826866 NWA/JON:
BS-001977.0201010107 (O&MN,N)

720006 J058 ACRN: CB PR: 1300757105 Cost Code:
A60004826866 NWA/JON:
BS-001977.0201010108 (O&MN,N)

720007 J058 ACRN:CU COST CODE:A00004989648
NWA/BS#:BS-001977.0201010508
(O&MN,N)

720008 J058 ACRN:CV COST CODE:C70004989648
NWA/BS#:BS-001977.0201010510
(O&MN,N)

720009 J058 ACRN:CW COST
CODE:D90004989648 NWA/BS#:BS-
001977.0201010512 (O&MN,N)

720010 J058 ACRN:CX COST CODE:C30004989648
NWA/BS#:BS-001977.0201010513
(O&MN,N)

720011 J058 ACRN:CY COST CODE:
D70004989648 NWA/BS#:BS-
001977.0201010514 (O&MN,N)

720012 J058 ACRN:CZ COST CODE:E00004989648
NWA/BS#:BS-001977.0201010515
(O&MN,N)

720013 J058 ACRN: DB PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2019 NWA:
BS-001977.0201010103 (O&MN,N)

720014 J058 ACRN: DC PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2019 NWA:
BS-001977.0201010105 (O&MN,N)

720015 J058 ACRN: DD PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2019 NWA:
BS-001977.0201010106 (O&MN,N)

720016 J058 ACRN: DE PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

EXPIRE: 9/30/2019 NWA:
BS-001977.0201010107 (O&MN,N)

720017 J058 ACRN: DF PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2019 NWA:
BS-001977.0201010108 (O&MN,N)

720018 J058 ACRN:DG COST
CODE:A00005208409 NWA/BS#:BS-
001977.0201010106 (O&MN,N)

720019 J058 ACRN:DJ COST CODE:A00005408452
NWA/BS#:BS-002077.0201010502
(O&MN,N)

7201 J058 PWS Tasking 3.1 and 3.3 (OPN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR). (OPN)

1.00 Lot

720101 J058 ACRN: BV PR: 1300757105 Cost Code:
A00004826866 NWA/JON:
BS-001716.0301030104 (OPN)

720102 J058 ACRN: CE PR: 1300757105 Cost Code:
A90004826866 NWA/JON:
BS-001977.0301050304 (OPN)

720103 J058 ACRN: CF PR: 1300757105 Cost Code:
B30004826866 NWA/JON:
BS-001977.0301050306 (OPN)

720104 J058 ACRN: CG PR: 1300757105 Cost Code:
B20004826866 NWA/JON:
BS-001977.0301050309 (OPN)

720105 J058 ACRN: CK PR: 1300757105 Cost Code:
B40004826866 NWA/JON:BS-
001716.0301030102 (OPN)

720106 J058 ACRN: CR PR: 1300757105 Cost Code:
B80004826866 NWA/JON:
BS-001977.0301060202 (OPN)

720107 J058 Applicable PWS paragraph: 3.3.2.3 PR:
1300771612 (OPN)

720108 J058 ACRN:DA COST
CODE:A00004998266 NWA/BS#:BS-
001977.0301010109 (OPN)

720109 J058 ACRN:DH COST
CODE:A10005208409 NWA/BS#:BS-
001977.0301060202 (OPN)

720110 J058 ACRN:DK COST
CODE:A10005408452 NWA/BS#:BS-
002077.0301020107 (OPN)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

720111 J058 ACRN:DL COST CODE:A20005408452
NWA/BS#:BS-002077.0301060403
(OPN)

720112 J058 ACRN:DM COST
CODE:A30005408452 NWA/BS#:BS-
002077.0301060407 (OPN)

720113 J058 ACRN:DN COST CODE:
A40005408452 NWA/BS#:BS-
001977.0301060404 (OPN)

7202 J058 PWS Tasking 3.1 and 3.4 (RDT&E) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(RDT&E)

1.00 Lot

720201 J058 ACRN: CM PR: 1300757105 Cost Code:
B50004826866 NWA/JON:
BS-001977.0101010404 (RDT&E)

720202 J058 ACRN: CP PR: 1300757105 Cost Code:
B60004826866 NWA/JON:
BS-001977.0101010406 (RDT&E)

720203 J058 ACRN: CQ PR: 1300757105 Cost Code:
B70004826866 NWA/JON:
BS-001977.0101010408 (RDT&E)

7300 J058 PWS Tasking 3.1 and 3.2 (OMN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(O&MN,N)

1.00 Lot

730001 J058 ACRN: DP CIN: 130082748500001
(O&MN,N)

730002 J058 ACRN:DX COST
CODE:A00005475239 NWA/BS#:BS-
002077.0201010101 (O&MN,N)

730003 J058 ACRN:DY COST
CODE:A30005475239 NWA/BS#:BS-
002077.0201010103 (O&MN,N)

730004 J058 ACRN:EB COST CODE:A00005485502
NWA/BS#:BS-002077.0201010103
(O&MN,N)
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

730005 J058 ACRN:EC COST CODE:A10005485502
NWA/BS#:BS-002077.0201010514
(O&MN,N)

730006 J058 PR: 1300847092 | INTERNAL DIRECT
CITE ***Contains obligated funding for
a severable service contract and shall
have a Period of Performance (POP) of
12 months or less IAW 10 U.S.C.
2410(a). *** (O&MN,N)

730007 J058 PR: 1300847092 | INTERNAL DIRECT
CITE ***Contains obligated funding for
a severable service contract and shall
have a Period of Performance (POP) of
12 months or less IAW 10 U.S.C.
2410(a). *** (O&MN,N)

730008 J058 PR: 1300838090 | ACRN: EP |
INTERNAL DIRECT CITE ***Contains
obligated funding for a severable service
contract and shall have a Period of
Performance (POP) of 12 months or less
IAW 10 U.S.C. 2410(a). *** (O&MN,N)

730009 J058 PR: 1300838090 | ACRN: EP | DIRECT
CITE *** Contains obligated funding for
a severable service contract and shall
have a Period of performance of 12
months or less IAW 10 U.S.C. 2410a ***
(O&MN,N)

730010 J058 PR: 1300838090 | ACRN: EZ | DIRECT
CITE *** Contains obligated funding for
a severable service contract and shall
have a Period of performance of 12
months or less IAWA 10 U.S.C. 2410a
*** (O&MN,N)

730011 J058 PR: 1300838090 | ACRN: FC | DIRECT
CITE *** Contains obligated funding for
a severable service contract and shall
have a Period of performance of 12
months or less IAW 10 U.S.C. 2410a ***
(O&MN,N)

730012 J058 PR: 1300862359 | ACRN: FE |
INTERNAL DIRECT CITE *** The
subject order contains obligated funding
for a severable service contract and shall
have a Period of Performance of 12
months or less IAW 10 U.S.C. 2410(a).
This period of performance may not
exceed 26 January 2021. *** (O&MN,N)

730013 J058 PR: 1300862359 | ACRN: FF |
INTERNAL DIRECT CITE *** The
subject order contains obligated funding
for a severable service contract and shall
have a Period of Performance of 12
months or less IAW 10 U.S.C. 2410(a).
This period of performance may not
exceed 26 January 2021. *** (O&MN,N)

730014 J058 PR: 1300862359 | ACRN: FG |
INTERNAL DIRECT CITE *** The
subject order contains obligated funding
for a severable service contract and shall
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have a Period of Performance of 12
months or less IAW 10 U.S.C. 2410(a).
This period of performance may not
exceed 26 January 2021. *** (O&MN,N)

730015 J058 PR: 1300838090 | ACRN: FB | DIRECT
CITE *** Contains obligated funding for
a severable service contract and shall
have a Period of performance of 12
months or less IAW 10 U.S.C. 2410a ***
(O&MN,N)

730016 J058 PR: 1300877764 | ACRN: FL |
INTERNAL DIRECT CITE *** The
subject order contains obligated funding
for a severable service contract and shall
have a Period of Performance of 12
months or less IAW 10 U.S.C. 2410(a).
This period of performance may not
exceed 26 January 2021. *** (O&MN,N)

7301 J058 PWS Tasking 3.1 and 3.3 (OPN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR). (OPN)

1.00 Lot

730101 J058 (OPN)

730102 J058 (OPN)

730103 J058 (OPN)

730104 J058 (OPN)

730105 J058 (OPN)

730106 J058 (OPN)

730107 J058 ACRN:DZ COST CODE:A10005475239
NWA/BS#:BS-002077.0301050406
(OPN)

730108 J058 ACRN:EA COST CODE:A20005475239
NWA/BS#:BS-002077.0301050202
(OPN)

730109 J058 ACRN:EE COST CODE:A30005485502
NWA/BS#:BS-002077.0301020107
(OPN)

730110 J058 ACRN:EF COST CODE:A40005485502
NWA/BS#:BS-002077.0301060403
(OPN)

730111 J058 ACRN:EG COST CODE:A50005485502
NWA/BS#:BS-002077.0301060407
(OPN)

730112 J058 ACRN:EH COST CODE:
A60005485502 NWA/BS#:BS-
002077.0301060408 (OPN)
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730113 J058 ACRN:EJ COST CODE:A70005485502
NWA/BS#:BS-002077.0301050408
(OPN)

730114 J058 ACRN:EK COST CODE:A90005485502
NWA/BS#:BS-002077.0301030104
(OPN)

730115 J058 PR: 1300838090 | ACRN: EQ |
INTERNAL DIRECT CITE (OPN)

730116 J058 PR: 1300838090 | ACRN: ER |
INTERNAL DIRECT CITE (OPN)

730117 J058 PR: 1300838090 | ACRN: ES |
INTERNAL DIRECT CITE (OPN)

730118 J058 PR: 1300838090 | ACRN: ET |
INTERNAL DIRECT CITE (OPN)

730119 J058 PR: 1300838090 | ACRN: EU |
INTERNAL DIRECT CITE (OPN)

730120 J058 PR: 1300838090 | ACRN: EV |
INTERNAL DIRECT CITE (OPN)

730121 J058 PR: 1300838090 | ACRN: EW |
INTERNAL DIRECT CITE (OPN)

730122 J058 PR: 1300838090 | ACRN: EZ | DIRECT
CITE (OPN)

730123 J058 PR: 1300838090 | ACRN: FA | DIRECT
CITE (OPN)

730124 J058 PR: 1300850394 | ACRN: FD |
INTERNAL DIRECT CITE (OPN)

730125 J058 PR: 1300862359 | ACRN: FH |
INTERNAL DIRECT CITE (OPN)

730126 J058 ACRN: FJ PR 1300864164 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2020 COST CODE:
A00005683325 NWA:
BS-001716.0301060207 (OPN)

730127 J058 ACRN: FK PR: 1300864164 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2020 COST CODE:
A10005683325 NWA:
BS-002077.0301050202 (OPN)

730128 J058 ACRN: FJ PR: 1300864164 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2020 COST CODE:
A00005683325 NWA:
BS-001716.0301060207 (OPN)

7302 J058 PWS Tasking 3.1 and 3.4 (RDT&E) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common

1.00 Lot
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Submarine Radio Room (CSRR).
(RDT&E)

730201 J058 (RDT&E)

730202 J058 ACRN:ED COST CODE:A20005485502
NWA/BS#:BS-002077.0101010402
(RDT&E)

730203 J058 PR: 1300847092 | INTERNAL DIRECT
CITE (RDT&E)

730204 J058 PR: 1300838090 | ACRN: EX |
INTERNAL DIRECT CITE | FUNDS
EXPIRE 9/30/2020 (RDT&E)

730205 J058 PR: 1300838090 | ACRN: EX |
INTERNAL DIRECT CITE | FUNDS
EXPIRE 9/30/2020 (RDT&E)

7400 J058 PWS Tasking 3.1 and 3.2 (OMN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines? worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(O&MN,N)
Option

1.00 Lot

7401 J058 PWS Tasking 3.1 and 3.3 (OPN) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR). (OPN)
Option

1.00 Lot

7402 J058 PWS Tasking 3.1 and 3.4 (RDT&E) This
effort is for improving stealthy
communications, continuing IXS to IP
transition efforts, and increasing
submarines worldwide communications
capabilities. The progression has
migrated communications from the
Wideband Modernization Plan (WMP),
through the various submarine classes
(with different capabilities), toward the
goal of establishing a Common
Submarine Radio Room (CSRR).
(RDT&E)
Option

1.00 Lot

Cost Only Items:

Item PSC Supplies/Services Qty Unit Est. Cost
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9000 J058 ODC in support CLIN 7000 (O&MN,N)
(O&MN,N)

1.00 Lot

900001 J058 ACRN:AE COST CODE:A40003722569
DOC#:N0003917WX00327
BS-001695.0201010502 (O&MN,N)

900002 J058 ACRN AF: Incremental Funding PR:
1300634714 DOC: N0003917WX00327
Cost Code: A00003927295 NWA:
BS-001695.0201010116 (O&MN,N)

900003 J058 ACRN AG: Incremental Funding PR:
1300634714 DOC: N0003917WX00284
COST CODE: A10003927295 NWA:
BS-001695.0201010118 (O&MN,N)

9001 J058 ODC in support CLIN 7000 (RDT&E))
(RDT&E)

1.00 Lot

9002 J058 ODC in support CLIN 7000 (OPN)
(OPN)

1.00 Lot

9100 J058 ODC in support CLIN 7100 (O&MN,N)
(O&MN,N)

1.00 Lot

910001 J058 ACRN: AT PR: 1300679697 Doc:
N0003918WX00641 Cost Code:
A10004262506 NWA/JON:
BS-001716.0201010409 (O&MN,N)

910002 J058 ACRN: AV PR: 1300688640 Cost Code:
A00004337160 NWA/JON:
BS-001716.0201010112 (O&MN,N)

910003 J058 ACRN: AY PR: 1300693199 Cost Code:
A00004371040 NWA/JON:
BS-001716.0201010112 (O&MN,N)

910004 J058 ACRN:BA COST CODE:
A00004426742 DOC#:
N0003918WX00641 (O&MN,N)

910005 J058 ACRN:BB COST CODE:
A10004426742 DOC#:
N0003918WX00414 (O&MN,N)

910006 J058 ACRN:BD COST CODE:
A30004426742 DOC#:
N0003918WX00414 (O&MN,N)

910007 J058 ACRN:BE COST CODE:
A40004426742 DOC#:
N0003918WX02173 (O&MN,N)

910008 J058 ACRN:BU COST CODE:
A00004796869 (O&MN,N)

9101 J058 ODC in support CLIN 7101 (OPN)
(OPN)

1.00 Lot

910101 J058 ACRN: AZ PR: 1300693199 Cost Code:
A10004371040 NWA/JON:
BS-001716.0301060207 (OPN)

910102 J058 ACRN: BT PR: 1300733652 NWA/BS#:
BS-001716.0301060207 (OPN)
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9102 J058 ODC in support CLIN 7102 (RDT&E)
(RDT&E)

1.00 Lot

9200 J058 ODC in support CLIN 7200 (O&MN,N)
(O&MN,N)

1.00 Lot

920001 J058 ACRN: CC PR:1300757105 Cost Code:
A40004826866 NWA/JON:
BS-001977.0201010106 (O&MN,N)

920002 J058 ACRN: CD PR: 1300757105 Cost Code:
A60004826866 NWA/JON:
BS-001977.0201010108 (O&MN,N)

920003 J058 ACRN:CW COST
CODE:D90004989648 NWA/BS#:BS-
001977.0201010512 (O&MN,N)

920004 J058 ACRN:CZ COST CODE:E00004989648
NWA/BS#:BS-001977.0201010515
(O&MN,N)

920005 J058 ACRN: DF PR: 1300794886 FUNDING
DOC: INTERNAL DC FUNDS
EXPIRE: 9/30/2019 NWA:
BS-001977.0201010108 (O&MN,N)

9201 J058 ODC in support CLIN 7201 (OPN)
(OPN)

1.00 Lot

920101 J058 ACRN: CH PR: 1300757105 Cost Code:
A90004826866 NWA/JON:
BS-001977.0301050304 (OPN)

920102 J058 ACRN: CJ PR: 1300757105 Cost Code:
B20004826866 NWA/JON:
BS-001977.0301050309 (OPN)

920103 J058 ACRN: CL PR: 1300757105 Cost Code:
A00004826866 NWA/JON:
BS-001716.0301030104 (OPN)

920104 J058 ACRN: CS PR: 1300757105 Cost Code:
B80004826866 NWA/JON:
BS-001977.0301060202 (OPN)

9202 J058 ODC in support CLIN 7202 (RDT&E)
(RDT&E)

1.00 Lot

920201 J058 ACRN: CN PR: 1300757105 Cost Code:
B50004826866 NWA/JON:
BS-001977.0101010404 (RDT&E)

9300 J058 ODC in support CLIN 7300 (O&MN,N)
(O&MN,N)

1.00 Lot

930001 J058 ACRN:DX COST
CODE:A00005475239 NWA/BS#:BS-
002077.0201010101 (O&MN,N)

930002 J058 ACRN:DY COST
CODE:A30005475239 NWA/BS#:BS-
002077.0201010103 (O&MN,N)

930003 J058 ACRN:EB COST CODE:A00005485502
NWA/BS#:BS-002077.0201010103
(O&MN,N)

930004 J058 ACRN:EC COST CODE:A10005485502
NWA/BS#:BS-002077.0201010514
(O&MN,N)
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930005 J058 PR: 1300847092 | INTERNAL DIRECT
CITE ***Contains obligated funding for
a severable service contract and shall
have a Period of Performance (POP) of
12 months or less IAW 10 U.S.C.
2410(a). *** (O&MN,N)

930006 J058 PR: 1300847092 | INTERNAL DIRECT
CITE ***Contains obligated funding for
a severable service contract and shall
have a Period of Performance (POP) of
12 months or less IAW 10 U.S.C.
2410(a). *** (O&MN,N)

930007 J058 PR: 1300838090 | ACRN: FB | DIRECT
CITE *** Contains obligated funding for
a severable service contract and shall
have a Period of performance of 12
months or less IAW 10 U.S.C. 2410a ***
(O&MN,N)

930008 J058 PR: 1300877764 | ACRN: FL |
INTERNAL DIRECT CITE *** The
subject order contains obligated funding
for a severable service contract and shall
have a Period of Performance of 12
months or less IAW 10 U.S.C. 2410(a).
This period of performance may not
exceed 26 January 2021. *** (O&MN,N)

9301 J058 ODC in support CLIN 7301 (OPN)
(OPN)

1.00 Lot

930101 J058 (OPN)

930102 J058 ACRN:EE COST CODE:A30005485502
NWA/BS#:BS-002077.0301020107
(OPN)

930103 J058 ACRN:EF COST CODE:A40005485502
NWA/BS#:BS-002077.0301060403
(OPN)

930104 J058 ACRN:EG COST CODE:A50005485502
NWA/BS#:BS-002077.0301060407
(OPN)

930105 J058 ACRN:EH COST CODE:
A60005485502 NWA/BS#:BS-
002077.0301060408 (OPN)

930106 J058 ACRN:EJ COST CODE:A70005485502
NWA/BS#:BS-002077.0301050408
(OPN)

930107 J058 PR: 1300838090 | ACRN: ES |
INTERNAL DIRECT CITE (OPN)

930108 J058 PR: 1300838090 | ACRN: EY |
INTERNAL DIRECT CITE (OPN)

930109 J058 PR: 1300838090 | ACRN: EY |
INTERNAL DIRECT CITE (OPN)

9302 J058 ODC in support CLIN 7302 (RDT&E)
(RDT&E)

1.00 Lot

930201 J058 PR: 1300838090 | ACRN: EX |
INTERNAL DIRECT CITE | FUNDS
EXPIRE: 9/30/2020 (RDT&E)
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9400 J058 ODC in support CLIN 7400 (OMN)
(O&MN,N)
Option

1.00 Lot

9401 J058 ODC in support CLIN 7401 (OPN)
(OPN)
Option

1.00 Lot

9402 J058 ODC in support CLIN 7402 (RDT&E)
(RDT&E)
Option

1.00 Lot

THIS IS A COST PLUS FIXED FEE, LEVEL OF EFFORT TYPE ORDER.

The number of hours estimated for this LOE tasking is 403,200 (80,640 each year).  In performing the requirements
of this order, the contractor may use any combination of hours from the labor categories approved at the basic
contract level, so long as the estimated total cost and the funded amount to date for the order is not exceeded and the
total number of hours provided does not exceed the estimated number of hours by more than 5%.
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Section C - Description/Specifications/Statement of Work

FSBS DIGITAL SYSTEMS TECHNICAL SUPPORT

SECTION C – DESCRIPTION/SPECS/WORK STATEMENT

SPECIFICATIONS/STATEMENT OF WORK/PERFORMANCE WORK STATEMENT

Work under this performance-based task order shall be performed in accordance with the following
description/ specifications/ statement of work (SOW) which herein shall be referred to as Performance Work
Statement (PWS):

1.0   PURPOSE

1.1   BACKGROUND

The Submarine Communications Program Office’ s (PMW 770) mission is to accomplish “Seamless,
End-to-End Communications, Information Exchange System (IXS) to Internet Protocol (IP) Transition,
and Higher Data Rates for the Submarine Force.” This effort has been focused on improving stealthy
communications, continuing IXS to IP transition efforts, and increasing submarines’ worldwide
communications capabilities. The progression has migrated communications from the Wideband
Modernization Plan (WMP), through the various submarine classes (with different capabilities), toward the
goal of establishing a Common Submarine Radio Room (CSRR). The CSRR is now being fielded. The
Submarine Operating Authority (SUBOPAUTH) program provides a consolidated shore infrastructure to
support submarine communications and to ensure flexible and common operations within the four
SUBOPAUTH facilities worldwide. The SUBOPAUTH program supports Continuity of Operations (COOP) and
consistent Command and Control of Submarines from worldwide SUBOPAUTH facilities.  SPAWARSYSCEN-
ATLANTIC is the designated In Service Engineering Activity (ISEA) for all SUBOPAUTH systems and is
responsible to ensure these architectures are operational at all times.

1.2   SCOPE

The objective of this Task Order is to obtain systems technical support services required to support the
SUBOPAUTH/LBUCS systems identified in paragraph 3.1.1 and to provide site-specific SMEs for
troubleshooting and repair of shore submarine IP based communications systems, shore submarine
communications systems development support, submarine communications system testing and evaluation,
submarine communications system sustainment, integration and CM of multiple submarine
communications products and capabilities, training of site Navy personnel on all shore submarine
communications systems and technical input into long term modernization planning and execution related
to the shore infrastructure supporting submarine communications. These services shall specifically include
the following:

1.2.1  Provide configuration management (CM) of IP based communications systems (IP based systems
shall include associated IP networking equipment, training, and testing support). Configuration
management support shall include ensuring that no hardware or software is installed into the existing
architecture that has not been approved by the TPOC of this Task Order.
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1.2.2  Provide troubleshooting and repair of IP based communications systems (IP based systems shall
include associated IP networking equipment, training, and testing support).

 

1.2.3  Provide on-site assistance for the operational integration of new systems implemented into the
SUBOPAUTH.

 

1.2.4  Ensure SUBOPAUTH equipment cyber security (CS) compliance by supporting SPAWARSSYSCEN
Atlantic installation process and by implementing system IAVM and security patch updates as directed by
SPAWARSYSCEN Atlantic ISEA personnel.  This support requires that all onsite personnel performing work
in support of this contract shall achieve and maintain the certification for a Certified Information Systems
Security Professional (CISSP).

 

    1.2.5 Provide end to end functionality training on all SUBOPAUTH systems as defined in
    paragraph 3.1.1 on a recurrent basis to all SUBOPAUTH facilities. This training support
    shall include the development and implementation of a training plan that exercises all
    SUBOPAUTH systems in as near to real world environments as possible.

 

1.2.6   Support will require dedicated onsite personnel with significant SUBOPAUTH experience and
knowledge of network engineering and submarine communications systems (afloat and ashore.) onsite
SUBOPAUTH SMEs at COMSUBLANT, COMSUBPAC, CSG-7 and CTF-69.

 

1.2.7 Support will comprise of engineering and technical support services required for supporting PMW 770 during the integration of
ISDS into all levels of classifications to include SCI environments. This shall include performing trusted agent services in support of the
C&A of submarine and shore SCI ISDS 4.2 systems.

 
NOTE:  Work will not be performed in Afghanistan. 
 
2.0             APPLICABLE DOCUMENTS (AND DEFINITIONS)
 
All work shall be accomplished using the best commercial practices and current acceptable industry standards.  The applicable references
and standards invoked will vary within individual tasks and will be specifically called-out in each task order.  In accordance with Defense
Acquisition Policy changes, maximum utilization of non-government standards will be made wherever practical.  Where backward
compatibility with existing systems is required, selected interoperability standards will be invoked.  For purposes of bidding, the following
documents are not exclusive; however, all contractors shall be able to meet those cited when applicable to the task order.
 
2.1             REQUIRED DOCUMENTS
 
The following instructional documents are mandatory for use.  Unless otherwise specified, the document’s effective date of
issue is the date on the request for proposal.  Additional applicable documents may be included in specific task orders. 
 

  Document Number Title
a. DoD 5220.22-M DoD Manual – National Industrial Security

Program Operating Manual (NISPOM) dtd 28 Feb
06

b. DoD 5220.22M DoD Manual – National Industry Security Program
Operating Manual (NISPOM)

c. DoD 5200.2-R DoD Regulation – Personnel Security Program dtd
Jan 87

d. DoDD 5205.02E DoD Directive – Operations Security (OPSEC)
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  Document Number Title
Program dtd 20 Jun 12

  DoDD 5220.22 DoD Directive – National Industrial Security
Program

  DoDD 8500.1 DoD Directive – Information Assurance
  DoDI 8500.2 DoD Instruction – Information Assurance (IA)

Implementation
e. DoD 5205.02-M DoD Manual – Operations Security (OPSEC)

Program Manual dtd 3 Nov 08

f. DoDI 6205.4 Department of Defense Instruction, Immunization
of Other Than U.S. Forces (OTUSF) for Biological
Warfare Defense

g. DoDI 8500.01 DoD Instruction – Cybersecurity dtd 14 Mar 14
h. DoDI 8510.01

 
DoD Instruction – Risk Management
Framework (RMF) for DoD Information
Technology (IT) dtd 12 Mar 14

i. DoDD 8570.01 DoD Directive – Information Assurance Training,
Certification, and Workforce Management dtd 15
Aug 04

 
j.

DoD 8570.01-M
 

Information Assurance Workforce Improvement
Program dtd 19 Dec 05 with Change 3 dtd 24 Jan
12

k. SECNAV M-5239.2 DON Information Assurance Workforce
Management Manual dtd May 2009

l. SECNAV M-5510.30 Secretary of the Navy Manual – DoN Personnel
Security Program dtd Jun 2006

m. SECNAVINST 4440.34 Secretary of the Navy Instruction –
Implementation of Item Unique Identification
within the DoN, dtd 22 Dec 09

  n. SECNAVINST 5239.3B DoN Information Assurance Policy, 17 Jun 09
o. SECNAVINST 5510.30 DoN Regulation – Personnel Security Program
p. SPAWARINST 3432.1 SPAWAR Instruction – Operations Security

(OPSEC) Policy dtd 2 Feb 05
q. SPAWARINST 4440.12 Management of Operating Materials and Supplies

(OM&S), Government Furnished Property (GFP),
Contractor Acquired Property (CAP), Property,
Plant and Equipment (PP&E), and Inventory

r. SPAWARINST 5721.1B SPAWAR Section 508 Implementation Policy, 17
Nov 09

s. NAVSUP P-723 Navy Inventory Integrity Procedures, April 2012
t. NIST SP 800-Series National Institute of Standards and Technology

Special Publications 800 Series – Computer
Security Policies, Procedures, and Guidelines

u. COMSPAWAR M-4720.1 SIPH, version 3.0 dated 19 Oct 2009, SPAWAR
Shore
Installation Process Handbook,

v. SPAWARINST 4720.5 SPAWAR Installation Requirements Drawing IRD,
version 1.5 DTD 06 FEB 09

w. SPEG v1.4SPEG 
 22 June 2011

SPAWAR SOVT Preparation and Execution Guide
(SPEG)

     
 
2.2             GUIDANCE DOCUMENTS
 
The following documents are to be used as guidance. Unless otherwise specified, the document’s effective date of issue is the date on the
request for proposal.  Additional applicable documents may be included in specific task orders.
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  Document Number Title
a. MIL-HDBK-61A Configuration Management

b. MIL-STD-130N DoD Standard Practice – Identification
Marking of US Military Property

c. MIL-STD-881C Work  Breakdown  Structure  for  Defense
Materiel Items

d. MIL-STD-1916 DoD Test Method Standard – DoD
Preferred Methods for Acceptance Of
Product

e. DoDI 3020.41 DoD Instruction – Operational Contract
Support (OCS), of 20 Dec 10

f. DoDI 4161.02 DoD Instruction – Accountability and
Management of Government Contract
Property, Apr 27,2012

g. DoDD 5000.01 DoD Directive – The Defense Acquisition
System

h. DoDI 5000.02 DoD Instruction – Operation of the
Defense Acquisition System

i. ISO 9001 (ANSI/ASQ Q9001) International Organization for Standardization
(American National Standard
Institute/American Society for Quality) –
Quality Management Systems, Requirements

j. ISO/IEC 12207 International Organization for
Standardization/ International
Electrotechnical Commission: Systems and
Software Engineering – Software Life
Cycle Processes

i. ISO/IEC 15288 International Organization for
Standardization/ International
Electrotechnical Commission: Systems and
Software Engineering – System Life Cycle
Processes

j. IEEE Std 12207-2008 Systems and Software Engineering – Software
Life Cycle Processes

k. ANSI/EIA-748A America National Standards
Institute/Electronic Industries Alliance
Standard – Earned Value Management (EVM)
Systems

l. HSPD-12 Homeland Security Presidential Directive –
Policy for a Common Identification Standard
for Federal Employees and Contractors,
August 27, 2004

m. DoDM-1000.13-M-V1 DoD Manual – DoD Identification Cards: ID
card Life-Cycle dtd 23 Jan 14

n. FIPS PUB 201-2 Federal Information Processing Standards
Publication 201-2 – Personal Identity
Verification (PIV) of Federal Employees and
Contractors, August 2013

o. Form I-9, OMB No. 115-0136 US Department of Justice, Immigration and
Naturalization Services, Form I-9, OMB No.
115-0136 – Employment Eligibility
Verification

p. N/A SSC Atlantic Contractor Check-in portal –
https://wiki.spawar.navy.mil/confluence
/display/SSCACOG/Contractor+Checkin

q. N/A SSC Atlantic OCONUS Travel Guide portal –
https://wiki.spawar.navy.mil/confluence
/display/SSCACOG/OCONUS+Travel+Guide
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  Document Number Title
r. SPAWARSYSCENLANTINST

12910.1A
Deployment of Personnel and Contractor
Employees to Specific Mission Destinations,
of 28 Dec 09

  SPAWARSYSCENCHASNINST
12900.1A

SPAWARSYSCEN Charleston Instruction –
Check-in and Check-out Procedures, 18 May
2005

s. DoDI 6205.4 Department of Defense Instruction,
Immunization of Other Than U.S. Forces
(OTUSF) for Biological Warfare Defense

  FIPS PUB 201-1 Federal Information Processing Standards
Publication 201-1 – Personal Identity
Verification (PIV) of Federal Employees and
Contractors, March 2006

  DTM-08-003 Directive-Type Memorandum 08-003 – Next
Generation Common Access Card (CAC)
Implementation Guidance, December 1, 2008

 
2.3             SOURCE OF DOCUMENTS
 
The contractor shall obtain all applicable documents.  Specifications and commercial/industrial documents may be obtained from the
following sources:
 
Copies of Federal Specifications may be obtained from General Services Administration Offices in Washington, DC, Seattle, San
Francisco, Denver, Kansas City, MO., Chicago, Atlanta, New York, Boston, Dallas and Los Angeles.
 
Copies of military specifications may be obtained from the Commanding Officer, Naval Supply Depot, 3801 Tabor Avenue, Philadelphia,
PA 19120-5099.  Application for copies of other Military Documents should be addressed to Commanding Officer, Naval Publications
and Forms Center, 5801 Tabor Ave., Philadelphia, PA 19120-5099.
 
All other commercial and industrial documents can be obtained through the respective organization’s website.
 

2.4           ACRONYMS

 

Submarine Operating Authority (SOA) (SUBOPAUTH)

Subject Matter Expert (SME)

Information Screening and Delivery System (ISDS)

In-Service Engineering Support (ISEA)

Broadcast Control Authority (BCA)

Certification and Accreditation (C&A)

Special Security Officer (SSO)

Navy Certified Trusted Agents (TAs)

Information Assurance (IA)

Alteration Installation Team (AIT)

Low Band Universal Communications System (LBUCS)

Transmit Terminal Equipment (TTE)

Common Operational Toolset (SCOT) Servers
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Wide Area Network (SWAN)
Submarine Message Gateway (SMG) Computer System
Control Console (KVM System)
Global Command and Control System – Maritime (GCCS-M)
Submarine Message Gateway – Legacy (SMG-L) Computer System
Automatic Digital Network System (ADNS) Increment I
Automatic Digital Network System (ADNS) Increment III
Baseband RF Equipment (EHF Terminal, UHF Terminal, HF Receivers)
 
2.5  REFERENCES: The following reference(s) are identified specific to this Task Order:
 

  Document Number Title
a   SSC CHARLESTON CONTRACT NUMBER
b SL720-AA-MAN-010 Fleet Modernization Program (FMP) Management and

Operations Manual
c 8570.1M Department of Defense (DoD) Directive
d 0913-LP-110-8155 SPAWAR SWN-ARCH DOC, 01-U-RPC0, Rev 5  dated 15

November 2011
e SUMBKS-01-U-RACO VBB-SUMBKS-01-U-RACO, dated 10 February 2008
f COMSMGL-01-U-RACO SWAN-COMSMGL-01-U-RACO, dated 26 August 2002
g SUM-01-U-RCD0 SOA/SMG-SUM-01-U-RCD0, date 18 April 2008
h  CSOM-01-U-R0C0 WinOTAM-CSOM-01-U-R0C0, dated 04 February 2004
i  CSOM-03-01-U-RHC0, NTX-CSOM-03-01-U-RHC0, dated 25 July 2001
j SUMSVR-03-U-R1C0 ISDS-SUMSVR-03-U-R1C0, dated 10 April 2006

k Drawing Current Revision BKS SMG Installation  Requirement Drawing-(IRD) Current
Revision

l Drawing Current Revision NISBS System Standard Installation Drawing  Current
Revision  

m Drawing Current Revision COMSUBFOR SUBOPAUTH Submarine Message Gateway
(SMG) Installation Design Plan (IDP) Drawing Current
Revision

n Drawing Current Revision COMSUBPAC SUBOPAUTH SMG IDP Drawing Current
Revision

o Drawing Current Revision COMSUBGRU Eight SUBOPAUTH SMG IDP Drawing
Current Revision

p Drawing Current Revision COMSUBGRU Seven SUBOPAUTH SMG IDP Drawing
Current Revision

q Drawing Current Revision COMSUBFOR Broadcast Control Authority (BCA) Baseline
Drawing Current Revision

r Drawing Current Revision COMSUBPAC BCA Baseline Drawing Current Revision
s Drawing Current Revision COMSUBGRU Eight BCA Baseline Drawing Current

Revision
t Drawing Current Revision COMSUBGRU Seven BCA Baseline Drawing Current

Revision
u Drawing Current Revision NCTAMS LANT BKS SMG Cutler IDP Drawing  Current

Revision
v Drawing Current Revision NCTAMS LANT BKS SMG Lamoure IDP Drawing Current

Revision
w Drawing Current Revision NCTAMS PAC BKS SMG IDP Drawing Current Revision
x Drawing Current Revision COMSUBGRU Nine BKS SMG Jim Creek IDP Drawing

Current Revision
y Drawing Current Revision COMSUBGRU Nine BKS SMG Dixon IDP Drawing Current

Revision
z Drawing Current Revision NCTS BKS SMG Grindavik IDP Drawing Current Revision
aa Drawing Current Revision NCTS BKS SMG Niscemi IDP Drawing Current Revision
bb Drawing Current Revision NCTS Far East BKS SMG IDP Drawing Current Revision
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cc Drawing Current Revision NCTS Far East BKS SMG IDP Drawing Current Revision
dd Drawing Current Revision NCTS Jacksonville BKS SMG IDP Drawing Current Revision

3.0   PERFORMANCE REQUIREMENTS

The following paragraphs list all required support tasks that shall be required throughout the contract life.  The contractor shall provide
necessary resources and knowledge to support the listed tasks.  Specific objectives shall be dependent on the basic contract and the task
order (TO) written against the basic contract.  The contractor shall complete all required tasks while controlling and tracking performance
and goals in terms of costs, schedules, and resources.

Note:  In compliance with SPAWARINST 4720.1A – SPAWAR Modernization and Installation Policy, all contract installation work
performed aboard Navy ships and Navy shore sites is under Installation Management Office (IMO) supervision; otherwise, a formal
exemption request has been approved.  In accordance with the Fleet Readiness Directorate Standard Operating Procedure (FRD SOP),
COMSPAWARSYSCOM letter Ser FRD/235 dated 24 Apr 12, the contractor shall, ensure proper notification and status updates of
installation work performed outside of SSC Atlantic respective Areas of Responsibilities (AORs) are provided to the SPAWAR Officer in
Charge (OIC) or applicable Geographic Lead.

3.1.   THE TASKS BELOW APPLY TO ALL WORK ACCOMPLISHED UNDER THIS TASK ORDER (ALL FUNDING
CLINS)

3.1.1          Systems and Equipment
The contactor shall provide functional and technical expertise supporting of a wide range of DoN and DoD Business IT systems.  Systems
will range from client-server applications, employing interactive and batch processes, to customized web-based solutions, operating in a
distributed or standalone environment.  Such systems include, at a minimum:
A.     FSBS / SUBOPAUTH systems which includes:
        1.      Submarine Message Gateway – Legacy (SMG-L) Computer System
        2.      Common Operational Toolset (SCOT) Servers
        3.      Submarine Wide Area Network (SWAN)
        4.      Submarine Message Gateway  (SMG)
        5.      VLF Broadcast Builder  (VBB)
        6.      Windows off the air monitor (WinOTAM)
        7.      TS Utility Workstation
        8.      Cyber Security Support Server (CSS)
        9.      Submarine Fleet Mail Server (SubFMS)

10. Low Band Universal Communications System (LBUCS)

       11.     Integrated Verdin Transmit Terminal (IVTT)
       12.     NATO Interoperable Submarine Broadcast System (NISBS)

13. Information Screening and Delivery System (ISDS)

B.     FSBS / SUBOPAUTH operating systems include:
        1.     VMWARE ESXi,
        2.     Lynx 2.5
        3.     Red Hat Linux Enterprise 4,5,&6
        4.    MS-DOS, Windows 2000 SP4, Windows 2008 Server R2, Windows 2012 Server

3.2   OMN PERFORMANCE REQUIREMENTS 
Project provides a consolidated shore infrastructure to support submarine communications. Designated
In-Service Engineering Activity (ISEA) for all SUBOPAUTH/LBUCS systems and is responsible to ensure
these architectures are operational at all times ensuring flexible and common operations within the
SUBOPAUTH facilities worldwide.

3.2.1   Configuration Management

As outlined in MIL-HDBK-61A, the contractor shall apply engineering analytical disciplines to identify,
document, and verify that functional, performance, and physical characteristics of systems, to control changes
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and non-conformance, and to track actual configurations of systems and platforms.
 

3.2.1.1 (OMN)   The contractor shall assist government personnel in maintaining strict configuration
control of current and planned architectures by keeping accurate configuration management
documentation for all sites. This shall include reporting proposed changes by site personnel to ensure
established configuration management baselines are maintained.

 

3.2.1.2  (OMN)  The contractor shall provide peer review of proposed configuration designs or changes to
existing architectures that require local expertise to review and comment.  Details of all reviews will be
included in the weekly status report (CDRL A007).

 
 

3.2.2          Cybersecurity/Information Assurance (OMN)

Cybersecurity (also known as Information Assurance (IA)) includes tasks which the contractor shall protect
and defend information and information systems by ensuring their availability, integrity, authentication,
confidentiality, and non-repudiation.  This includes providing for restoration of information systems by
incorporating protection, detection, and reaction capabilities.

 

3.2.2.1       Cybersecurity Personnel

(a)  In accordance with DFAR clause 252.239-7001, DoDD 8570.01 and SECNAV M-5239.2, contractor
personnel performing cybersecurity functions shall meet all cybersecurity training, certification, and tracking
requirements as cited in DoD 8570.01-M prior to accessing DoD information systems.

 

(b)  The contractor shall be responsible for tracking and reporting cybersecurity personnel, also known as
Cyber Security Workforce (CSWF).  See PWS Para 5.2.5 for CSWF Report (CDRL A009) requirements. 
Although the minimum frequency of reporting is monthly, the task order can require additional updates at any
time.

 

3.2.2.2       Design Changes

Any equipment/system installed or integrated into Navy platform shall meet the cybersecurity requirements
as specified under DoDI 8500.01.

 

3.2.2.3 (OMN)      The contractor shall provide Cyber Security (CS) by implementing IAVM and security
updates to SUBOPAUTH systems under direction of the appropriate government Software Support Activity
(SSA) and the In Service Engineering Agent (ISEA). The contractor will submit a completion report (CDRL
A009) for each deployment made.

 

3.2.2.4 (OMN)      The Contractor shall download, load and test applicable Cybersecurity patches on the
affected FSBS Digital Systems in the SPAWARSYSCEN Atlantic and SPWARSYSCEN Pacific equipment labs.
If testing determines that the Alter or Bulletin degrades performance the contractor shall update the
Mitigation Plan, detailing why the patch cannot be installed, and resubmit. The Contractor shall submit a
Plan of Action & Milestone (POA&M) (CDRL A001) within 30 calendar days following guidance provided in
the original e-mail alert/advisory. If the testing determines that the patch has no impact on performance
the Contractor shall upload the patch to the SIPRNET FTP site and notify BCA and BKS personnel that the
patch is available for download via-e-mail. The Contractor shall document all transactions in the
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appropriate government reporting systems.

 

3.2.2.5 (OMN)      The Contractor shall perform SOA & FSBS Digital Systems Cybersecurity security
lockdowns in the SPAWARSYSCEN Atlantic and SPWARSYSCEN Pacific equipment labs and test all
equipment where lockdowns were performed to ensure functionality is maintained. Lockdown procedures
are defined as follows: Updating Anti-Virus programs and definitions, loading applicable Operating System
security patches, loading applicable supporting applications security patches, performing ACAS security
scans, and performing DISA STIG Checklist procedures. It is estimated there will be a total of 250 fleet
equipment assets required to be locked down by the contractor. All 250 pieces of equipment require
lockdown on-site at travel locations as specified in paragraph 13.2. The Contractor shall demonstrate that
each item of equipment locked down is returned to fully operational condition through the use of
applicable COM/CSOM/SUM documentation.  The contractor shall report actions taken in the appropriate
government recording system. 

 

3.2.2.6 (OMN)      The contractor will receive Alerts, Bulletins or Technical announcements from PEO C4I
PMW 770 Cybersecurity team (CS) via e-mail. The contractor shall acknowledge receipt within 24 hours or
as indicated in the e-mail.   The Contactor shall determine applicability to the following systems: SMG-L,
SMG, VBB, SCOT, WinOTAM, TS Utility, CSS, SubFMS, LBUCS, IVTT, NISBS, and ISDS. The contractor shall
determine the applicability to the following operating systems: MS-DOS, Windows 2000 SP4, Windows
2008 Server R2, Windows 2012 Server, VM Ware ESXi, Lynx 2.5, and Red Hat Linux Enterprise 4, 5, & 6.
After determining system applicability, the contractor shall provide a First Impact Report (CDRL A009)
within 24 hours or as indicated in the e-mail and submit a completed Mitigation Plan (CDRL A009) for
each system affected by the Alert or Bulletin. The contractor shall be responsible for recording the results
in the Online Compliance Recording System (OCRS).

 
3.2.3          TECHNICAL SUPPORT
 
3.2.3.1(OMN)        The Contractor shall conduct site surveys to determine the optimum location and configuration for an
equipment/system modifications or upgrades.  The Contractor must be capable of gathering all pertinent environmental, engineering,
configuration and design information relevant to site conditions, analyzing the collected data, performing necessary calculations to make
technical recommendations, and preparing technical reports and documentation (CDRL A003/A004) for a specific engineering change
proposal, modification, or system upgrade.
 
3.2.3.2 (OMN)       The contractor shall assist Fleet personnel global SUBOPAUTH Systems to “SUBOPAUTH and FSBS Low
Power Systems” in the training, routine maintenance; troubleshooting and repair of IP based communications systems including
systems that carry up to SCI information. The contractor will notify SPAWARSYSCEN Atlantic via telephone or email of any
problems that cannot be rectified locally. In support of problem troubleshooting and resolution, the contractor shall be required to
enter all problems/problem resolution into the SPAWAR Remedy system. The contractor shall propose, submit for review, and
maintain a method for documenting, tracking and reporting IP based shore circuit outages. This shall include the date and time of
outage, actions required to rectify the outage, and any recommendations or comments deemed of interest to ISEA government
personnel. This data shall be provided in a monthly status report (CDRL A007)
 

3.2.3.3 (OMN)     The contractor shall provide technical support to system administration of designated
SUBOPAUTH Systems. This shall include such items as the administration of passwords, database backups,
configuration management and other routine network administrative activities required to ensure the
proper operation of the SCOT Servers, SWAN, SMG and SMG-L Systems, WinOTAM, SubFMS, CSS, SOA
Desktop, Crypto HCI, SWANMON, FTP Server, LBUCS, ISDS, SOA C2 Console, VBB, and NISBS.

 

3.2.3.4 (OMN)     The contractor shall provide technical representation at meetings for the purpose of
reviewing SUBOPAUTH related technical information and providing technical expertise. The results of all
requests will be reported in the weekly status report. (CDRL A007).
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3.2.3.5 (OMN)     The contractor shall provide a weekly status report (CDRL A007) outlining technical
issues, problems and proposed solutions. This report shall also identify upcoming events such as training
events, embedded site planned installations, scheduled outages, etc (anything that may be of interest to
the ISEA).

 

3.2.3.6 (OMN)       The contractor shall participate in a semi-annual SUBOPAUTH Technical Review. This will
require travel to the host site.  Additional travel may be required to support meetings, testing,
troubleshooting or training at various submarine communications sites as defined in paragraph 13.2. The
contractor shall submit a single trip report (CDRL A002) outlining the results of the technical review.

 

3.2.3.7 (OMN)       The contractor shall provide trip reports summarizing actions and issues surrounding
any technical meetings or training visits. Trip reports may be included in the weekly reports cited in
paragraph 13.2.

 

3.2.3.8 (OMN)       The contractor shall perform telephone, e-mail, and Naval message technical assistance
to the fleet to resolve equipment failures. The contractor shall acknowledge all requests for technical
assistance within 60 minutes of receipt. The contractor shall respond with the requisite assistance to all
requests within 1 business day. For all requests that cannot be resolved in 1 business day, the contractor
shall provide the schedule for resolution of the issue. All technical assistance will be recorded using
SPAWAR REMEDY trouble reporting system and report this in the weekly status report. (CDRL A007)

 

3.2.3.9 (OMN)       The contractor shall create hard disk images of all SUBOPAUTH/LBUCS systems located
within SPAWARSYSCEN Atlantic and SPWARSYSCEN Pacific equipment labs. These images will contain the
current level of Cybersecurity lockdowns for the system being imaged.  These images will be documented
in a spreadsheet type format showing at a minimum the total number of images held, serial number of
the image, system it was created from, date created, and location of where stored.  This spreadsheet
(CDRL A009) will be provided to the government upon completion of the inventory.

 

3.2.3.10 (OMN)     The contractor shall perform product troubleshooting, repairs and perform technical
analysis on failed equipment by using the specifications in paragraph 3.1.1 as guidance. The equipment
consists of all network SMG-L computers, SMG computers, VBB computers, IVTT Proxy Computers, CSS
Computer, SubFMS computers, WINOTAM computers, ISDS,  all modems, timing systems, AN/URT-30
transmitters, MD-1310 modulators, and NISBS formatters.  It is estimated that there will be a total of 100
pieces of equipment required to be repaired by the contractor. Of the 100, it is estimated that 90 pieces of
equipment will be at the at SPAWARSYSCEN Pacific and SPAWARSYSCEN Atlantic equipment labs and 10
pieces of equipment will be required to be repaired on-site at travel locations specified in paragraph 13.2.
The contractor shall submit a trip report (CDRL A002) for any onsite technical assistance visit made.  The
contractor shall repair each item within 10 business days or provide a resolution schedule to include the
type of equipment, type of failure, and reason for the delay in repair. The contractor shall demonstrate
that each item of equipment repaired is returned fully operational condition. Each repaired item shall be
tested (in-lab or on-site) and signed off by government personnel. The contractor shall document all
repair efforts using the SPAWAR REMEDY trouble reporting system and report this in the weekly status
report. (CDRL A007)

 

3.2.4          Logistics Support 
 
3.2.4.1 (OMN)     The contractor shall prepare logistics documentation, package, prepare and stage materials for shipment, track all
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shipments to destination. The contractor shall receive, ship, store, issue, and inventory assets for the FSBS project.  Receive includes
performing physical receipt and inspection for quality, quantity and correctness.   Shipping includes pulling assets from inventory,
packaging material if required, preparing documentation, and taking material to shipping.  Issuing includes filing out a material usage card
or a hi-rise issue document, and pulling material from location. The contractor shall include the number of receipts and the number of
assets and equipment received in their input to the Weekly Status Report (CDRL A007). The total number of receipts is not expected to
exceed 300 during the anticipated period of performance.
 
3.2.4.2 (OMN)     The contractor shall conduct a tri-annual inventory as required and when directed by SSC LANT. After the inventory,
the contractor shall compare it to the approved databases and reconcile any differences to ensure inventory accuracy and deliver a
Material/Equipment Inventory Report. The contractor shall make recommendations on what assets can be excessed and present this data
in their input to the weekly report. (CDRLA007) The contractor shall strive to reduce storage cost and fees by consolidating locations
whenever possible. The contractor shall maintain pre-determined inventory levels of serialized assets and consumables using established
usage data, technical input, and known or estimated repair/procurement lead times. The contractor shall research obsolescence issues and
provide results in their input to the weekly status Report. (CDRLA007
 
3.2.4.2(OMN)      The contractor shall maintain a software library containing licenses, software, System Operational Verification Testing
(SOVT), and applicable manuals. The library shall be inventoried and the results reported in a Document Library Report (CDRL A002)
after the inventory has been completed. 
 
3.2.5          ISDS Trusted Agents, IA Certification and Accreditation Support
 
3.2.5.1 (OMN)     The contractor shall provide ISDS Subject Matter Experts (SMEs) to support SSO Navy ISDS Beta I & II test events,
run IA Scans, adjudicate test procedures, and provide mitigation proposals and comments. It is expected that this will consist of three trips
to Office of Naval Intelligence (ONI) (2 days each) and two visits to San Diego (5 days each) to support this effort. The Contractor shall
submit a Trip Report five (5) days after completion of each trip.
 
3.2.5.2(OMN)      The contractor shall provide SSO Navy certified ISDS (4.0 and 4.2) Trusted Agents to conduct on-site certification, Test
and Evaluation (CT&E) of afloat ISDS systems as scheduled by the submarine Type Commanders (TYCOMs) and COR. This includes
tailoring the C&documentation in accordance with applicable DoDIIS requirements. It is expected that the contractor will perform one (1)
CT&E event in Norfolk, VA, five (5) CT&E Events in Pearl Harbor, HI, two (2) CT&E Events in Kittery, Me, and six (6) CT&E events in
Groton, CT. The contractor will generate CT&E reports and Authorization to Operate (ATO) request messages for each certification
performed. The Contractor shall submit a Trip Report five (5) days after completion of each trip.
 
3.2.5.3 (OMN)     The contractor shall liaison with SSO Navy in support of generating and maintaining ISDS certification status reports
for all afloat and shore systems under SPAWARSYSCEN Atlantic cognizance. Contractor shall route and track all certification packages
and approval letters within SSO Navy.  The contractor will provide status updates of this task in their inputs to the Weekly Status Report.
(CDRLA007)
 
3.2.5.4 (OMN)    The contractor shall support Office of Management and Budget (OMB) Federal Information Security Management Act
(FISMA) requirements as required to maintain the system certifications for all installed ISDS versions on submarines and SOA sites. The
contractor will provide status updates of this task in their inputs to the Weekly Status Report. (CDRLA007)
 
3.2.5.5(OMN)     The contractor shall maintain the status of all ISDS certifications and will be responsible for the coordination with
scheduling of Networks Trusted Agents and ISDS Trusted Agents to ensure both certifications are conducting together to reduce costs and
impact to the U.S. Navy. As part of this task the contractor shall work with the applicable Submarine TYCOM, Squadron, Submarine
Communications Officers, and Enclave Alteration Installation Teams (AITs) for the coordination, planning, scheduling, and execution of
all ISDS certifications.  Possible travel locations are (Pearl Harbor HI, Bremerton, WA , San Diego, CA, Guam, Kings Bay, GA). The
contractor will provide status updates of this task in their inputs to the Weekly Status Report. (CDRLA007)
 
3.2.5.6 (OMN)     The contractor shall provide ISDS and IA SMEs to provide technical support to SPAWARSYSCEN Atlantic/SPAWAR
PMW 770 for ISDS hardware and software changes. They will provide assessments to the impact to system accreditation and
recommendations on required testing and alternative solutions when warranted. For planning purposes it is estimated that this will involve
attending no more than ten meetings in Norfolk, VA or via teleconferencing with San Diego. The contractor will provide status updates of
this task in their inputs to the Weekly Status Report. (CDRLA007)
 
3.2.5.7 (OMN)     The contractor shall prepare and present IA briefing documentation to SPAWAR and ONI as directed in support of IA
certification for Shore 4.2 upgrade efforts and ISDS 5.0 development. This is estimated to be three briefings over the duration of the Task
Order. The contractor will provide status updates of this task in their inputs to the Weekly Status Report. (CDRLA007)
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3.2.6             ISDS SME Technical Support 
 
3.2.6.1 (OMN)    The Contractor shall provide ISDS SME technical services for fleet support to include configuration, hardware/software
troubleshooting and coordinate repair items for the Submarine Broadcast Control Authority (BCA)/ Broadcast Keying Stations(BKS)/
Broadcast Transmitter Station(BTS) installations.  Provide analysis, recommendations, and network engineering support for ISDS system
interconnections and integration networking solutions for all existing BCA systems.  Provide system installation, configuration and groom
support at the In Service Engineering Agency (ISEA) and at the Submarine BCA/BKS/BTS sites. Possible travel locations are
(Jacksonville, FL , Dixon, CA Lualualei, HI, Grindavik, Iceland,  Niscemi, IT, Aguadilla, PR, LaMoure, ND,   Awase, Japan, HE Holt
Australia, Jim Creek, WA, Cutler, ME, Sicily, Italy, Tinker AFB, Oklahoma City OK, Patuxent River, MD, Naples, Italy, Yokosuka,
Japan,  San Diego, Pearl Harbor HI ). Provide software qualification, validation and regression testing expertise to include writing of test
plans, execution and providing completion test reports.  The contractor will provide status updates of this task in their inputs to the
Weekly Status Report. (CDRLA007)
 
3.2.6.2 (OMN)  The Contractor shall work with the Broadcast Control Authority(BCA) and Special Intelligence Broadcast Facility
(SIBF) SMEs Engineers for troubleshooting and repair of shore submarine IP based communications systems, shore submarine
communications systems development support, submarine communications system testing and evaluation, submarine communications
system sustainment, integration and CM of multiple submarine communications products and technical input into long term modernization
planning and execution related to the shore infrastructure supporting submarine communications. The contractor will provide status
updates of this task in their inputs to the Weekly Status Report. (CDRLA007)
 
3.2.6.3(OMN) The contractor shall provide BCA design technical services in support of the design and review of the LBUCS hardware
configuration.  The contractor will review the hardware design plan for the LBUCS system and make recommendations for the integration
of this configuration into the existing BCA architecture.  The contractor will provide inputs to the Weekly Status Report (CDRLA007)
with the results of this analysis.
 
3.2.6.4 (OMN)    The contractor shall provide SUBOPAUTH WAN SME technical services in support of the fielding of new
products/systems.  The contractor will be a SME of current network architecture and provide a modification plan for changes required as a
result of LBUCS deployment and existing equipment modernization.  The contractor will provide status updates of this task in their inputs
to the Weekly Status Report. (CDRLA007)
 
3.2.6.5 (OMN)    The contractor shall provide engineering support/technical services to incorporate/integrate the following
services/systems into one program of record (POR) system under PMW 770. The contractor will provide status updates of this task in
their inputs to the Weekly Status Report. (CDRLA007)
These services shall specifically include the following:
· SUBOPAUTH Software Tools
· SUBOPAUTH Common Operational Toolset (SCOT) Servers
· SUBOPAUTH Wide Area Network (SWAN)
· Submarine Message Gateway (SMG) Computer System
· SUBOPAUTH Control Console (KVM System)
· Global Command and Control System – Maritime (GCCS-M)
· Submarine Message Gateway – Legacy (SMG-L) Computer System
· Automatic Digital Network System (ADNS) Increment I
· Automatic Digital Network System (ADNS) Increment III
· Baseband RF Equipment (EHF Terminal, UHF Terminal, HF Receivers)
· Information Screening and Delivery Subsystem (ISDS)
 

CDRL # Description PWS Reference
Paragraph

A001 Program Management Reports, General 3.2.2.4

A002
Technical/Analysis Reports, General 3.2.3.6, 3.2.3.8,  3.2.3.10,

3.2.4.2
A003 Engineering Design Documents, General 3.2.3.1
A004 Installation/As-built Drawings 3.2.3.1
A005 Training Documentation 3.4.4,  3.3.2.4, 3.2.3.1

A0007
Task Order Status Report (TOSR) 3.2.1.2, 3.2.3.2, 3.2.3.4,

3.2.3.5, 3.2.3.8, 3.2.3.10,
3.2.4.1, 3.2.4.2, 3.2.5.3,
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CDRL # Description PWS Reference
Paragraph

3.2.5.4, 3.2.5.5,  3.2.5.6,
3.2.5.7, 3.2.6, 3.2.6.2, 3.2.6.3,
3.2.6.4, 3.2.6.5,
 

A009
Cyber Security Workforce (CSWF) Report 3.2.2.1, 3.2.2.3, 3.2.2.6,

3.2.3.9,
 
 

3.3            OPN PERFORMANCE REQUIREMENTS

Provide production, system design specifications, and installation support for LBUCS/SUBOPAUTH systems.

 

3.3.1           Configuration Management 

 

As outlined in MIL-HDBK-61A, the contractor shall apply engineering analytical disciplines to identify,
document, and verify that functional, performance, and physical characteristics of systems, to control changes
and non-conformance, and to track actual configurations of systems and platforms.

3.3.1.1 (OPN)      The contractor shall perform implementation and execution of configuration management and configuration status
accounting and audits of LBUCS and SUBOPAUTH systems for the individual sites where local SMEs are present. 

3.3.2          LBUCS/SUBOPAUTH PRODUCTION SUPPORT

3.3.2.1 (OPN)      The contractor shall perform an installation site survey at all sites listed in paragraph
14.1 to collect the details required to develop the Installation Design Plan with sufficient information to
properly install the equipment.  A Site Survey report will be submitted to the government detailing the
information required for the installation of the system.  Details on the type of information required are
defined in the Shore Installation Process Handbook list in paragraph 5.0.

 

3.3.2.2 (OPN)      The contractor shall provide onsite installation production support for the sites where
they performed the installation site surveys defined in paragraph 13.2.  The contractor shall provide trip
reports summarizing actions and issues performed during these installations.

 

3.3.2.3(OPN)       The contractor shall perform Logistics engineering support in the initial Integrated Logistics
Support (ILS) and production of the LBUCS and SUBOPAUTH end item products. 

 

3.3.2.4 (OPN)      The contractor shall perform initial system training to site personnel upon completion of
the production of the LBUCS BCA, BKS, and BTS units at designated LRIP sites. The contractor shall provide
the completed Training Documentation (CDRL A004).

 

3.3.2.5(OPN)       The contractor shall perform implementation and execution of configuration management
and configuration status accounting and audits of LBUCS and SUBOPAUTH systems for the individual sites
where local SMEs are present. 
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3.3.2.6(OPN)       The contractor shall develop installation planning documents to include: work scopes,
IDPs, BESEPS, and SOVTs as defined in the Shore Installation Process Handbook list in paragraph 5.0 and
SPEG 4.1.

 

3.3.2.7(OPN)       The contractor shall perform production support by conducting pre-installation and
checkout (PITCO) of LBUCS and SUBOPAUTH systems prior to deployment.

 

3.3.2.8(OPN)      The contractor shall perform initial system training to site personnel upon completion of the production of the LBUCS
Band SUBOPAUTH systems at designated sites. The contractor shall provide a list of all personnel trained upon completion of
each event. 

 

3.3.2.9 (OPN)     The contractor shall provide production systems engineering and integration of the individual system components to
produce the Low Band Universal Communications System (LBUCS) Broadcast Keying System (BKS) end item in accordance with the
system design specifications.

 

3.3.2.10 (OPN)   The contractor shall provide production systems engineering and integration of the individual system components to
produce the LBUCS Broadcast Transmitting System (BTS) end item product in accordance with the system design specifications.

 

3.3.2.11 (OPN)   The contractor shall provide production systems engineering and integration of the individual system components to
produce the LBUCS Broadcast Controlling Activity (BCA) end item product in accordance with the system design specifications.

 

CDRL # Description PWS Reference
Paragraph

A001 Program Management Reports, General  

A002 Technical/Analysis Reports, General 3.4.2.5,  3.4.1,
 3.2.3.10 3.2.3.8,
 3.2.3.6, 3.2.4.2

A003 Engineering Design Documents, General 3.2.3.1

A004 Installation/As-built Drawings 3.2.3.1

A005 Training Documentation 3.4.4,  3.3.2.4, 3.2.3.1

A007 Task Order Status Report (TOSR) 3.4.2.6, 3.2.3.10,
3.2.3.8, 3.2.3.4,
3.2.3.5, 3.2.3.2,
3.2.1.2,  3.2.4.1  
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CDRL # Description PWS Reference
Paragraph

A009 Cyber Security Workforce (CSWF) Report 3.2.3.9, 3.2.2.6,
3.2.2.3 3.2.2.1

 
3.4              RDT&E PERFORMANCE REQUIREMENTS
Provide SME technical services in support of the design and review of the SUBOPAUTH/LBUCS hardware configuration.
 
3.4.1          Configuration Management

As outlined in MIL-HDBK-61A, the contractor shall apply engineering analytical disciplines to identify,
document, and verify that functional, performance, and physical characteristics of systems, to control changes
and non-conformance, and to track actual configurations of systems and platforms.

 
3.4.1.1 (RDT&E) The contractor will update the CDMD-OA database, with current or changed versions of
SUBOPAUTH/LBUCS hardware. The contractor will deliver to the government an AIT Report (CDRL A002)
from the CDMD-OA program showing the extent of these changes.

 
3.4.2        SUBOPAUTH/ LBUCS Technical Support (RDT&E)  

 

3.4.2.1 (RDT&E) The contractor shall develop and provide test and evaluation support for new concepts,
lead site testing, System Operational Verification Testing or other test events that require network
architecture experts. This development support shall include such items as data collection, network
analysis, circuit operation, and troubleshooting and repair as necessary to support System Operation and
Verification Test (SOVT), as well as experiments such as Trident Warrior, or other tests requiring their
technical expertise at the SUBOPAUTH facilities.

 

3.4.2.2 (RDT&E) The contractor shall provide technical representation in the development and review of
fleet SUBOPAUTH operating procedures and concept of operations to support the best utilization of
SUBOPAUTH capabilities to support communications with the submarine force.
 
3.4.2.3 (RDT&E) The contractor shall provide trip reports summarizing actions and issues surrounding any
technical meetings or training visits. Trip reports may be included in the weekly reports cited in paragraph
13.2. (CDRL A007) 
 
3.4.2.4 (RDT&E) The contractor shall develop an FSBS Training Planning Process Methodology (TRPPM) and a
Navy Training System Plan (NTSP). The government will provide access to source documentation, subject
matter experts, and Key Personnel/TRPPM Advisory Board. The contractor will provide the completed TRPPM
and NTSP in the Human Analysis & Requirements Planning System (HARPS). 
 
3.4.2.5 (RDT&E) The contractor shall provide SME technical services in support of the design and review of
the SUBOPAUTH/LBUCS hardware configuration.  The contractor will review the hardware design plan for the
specific systems and make recommendations for the integration of this configuration into the existing shore
submarine architecture.  The contractor will provide a technical reports/documenting (CDRL A002) the results
of this analysis. 
 
3.4.2.6 (RDT&E) The contractor will provide system development technical support in the system
development labs located at SPAWARSYSCEN Pacific and SPAWARSYSCEN Atlantic.  The contractor will be
responsible for troubleshooting and configuring the system as required during the development and testing of
the SUBOPAUTH/LBUCS systems.   The contractor will provide inputs to weekly status report (CDRL A007)
detailing all actions performed.
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3.4.3          LIFECYCLE LOGISTICS SUPPORT (RDT&E)
 
 
The contractor shall be able to apply engineering and analytical disciplines required to implement life-cycle (acquisition) logistics as a
multi-functional technical management discipline associated with the experimental development, design, development, test, production,
fielding, sustainment, and improvement modifications of cost effective systems that achieve the warfighter’s peacetime and wartime
readiness requirements.  The principal objective of lifecycle (acquisition) logistics are to ensure that support considerations are an integral
part of the system’s design requirements, that the system can be cost effectively supported through it life-cycle, and that the research and
development facilities and infrastructure elements necessary to the design, development, initial fielding, and operational support of the
system are identified, developed, acquired, and supported.  Lifecycle Logistics is NOT to be confused with supply logistics which is a
very general and non-technical term.
 
3.4.4           TRAINING   (RDT&E)
The contractor shall be able to apply the engineering and analytical disciplines required to ensure that the warfighter and technical support
community is provided with adequate instruction including applied exercises resulting in the attainment and retention of knowledge, skills,
and attitudes regarding the platforms, systems, and warfighting capabilities they operate and maintain. Contractor shall develop a
presentation and provide all training course documentation (CDRL A005) required for each course.  The contractor shall develop/update
the SUBOPAUTH/LBUCS Interactive Electronic Technical Manual (IETM) to the current configuration of the system. The contractor will
provide the developed/updated IETM document (CDRL 005) upon review and acceptance by the government.
 

CDRL # Description PWS Reference
Paragraph

A002 Technical/Analysis Reports, General 3.4.1,  3.4.2.5

A005 Training Documentation 3.4.4

A007 Task Order Status Report (TOSR) 3.4.2.3, 3.4.2.6

 
4.0             INFORMATION TECHNOLOGY (IT) SERVICES REQUIREMENTS
 
4.1             INFORMATION TECHNOLOGY (IT) GENERAL REQUIREMENTS
 
When applicable, the contractor shall be responsible for the following:
 
4.1.1          Ensure that no production systems are operational on any RDT&E network.
 
4.1.2          Follow DoDI 8510.01 of 12 Mar 2014 when deploying, integrating, and implementing IT capabilities.
 
4.1.3          Migrate all Navy Ashore production systems to the NMCI environment where available.
 
4.1.4          Work with government personnel to ensure compliance with all current Navy IT & cybersecurity policies, including those
pertaining to Cyber Asset Reduction and Security (CARS).
 
4.1.5          Follow SECNAVINST 5239.3B of 17 June 2009 & DoDI 8510.01 of 12 Mar 2014 prior to integration and implementation of
IT solutions or systems.
 
5.0             TASK ORDER ADMINISTRATION
 
Contract Administration is required for all contracts; it provides the government a means for contract management and monitoring. 
Regardless of the level of support, the ultimate objective of the contractor is ensuring the government’s requirements are met, delivered on
schedule, and performed within budget.
 
5.1             TASK ORDER LIAISON
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The contractor shall assign a technical single point of contact, also known as the Program Manager (PM) who shall work closely with the
government Contracting Officer and Contracting Officer’s Representative (COR), as applicable.   Note: For Indefinite Delivery/Indefinite
Quantity (IDIQ) contracts, CORs will be assigned at the task order level.  The contractor PM, located in the contractor’s facility, shall
ultimately be responsible for ensuring that the contractor’s performance meets all government contracting requirements within cost and
schedule.  PM shall have the requisite authority for full control over all company resources necessary for contract performance.  The PM
shall have authority to approve task order proposals in emergent situations.  Responsibilities shall also include, but not be limited to, the
following: personnel management; management of government material and assets; and personnel and facility security.  In support of
open communication, the contractor shall initiate, unless otherwise directed at the task order level, periodic meetings with the COR.

5.2   TASK ORDER MONITORING AND MAINTENANCE

The contractor shall have processes established in order to provide all necessary resources and documentation during various times
throughout the day in order to facilitate a timely task order (TO) award or modification.  Prior to task order award, the contractor shall be
responsible for providing any required support documentation in a timely manner so as to not disrupt the TO award process.  To address
urgent requirements, the contractor shall have processes established during business and non-business hours/days in order to provide all
necessary documentation and resources to facilitate a timely TO award or modification.  NOTE:  Directly billing to a TO prior to TO
award is prohibited.

5.2.1          Task Order Administration Documentation
Various types of contract administration documents are required throughout the life of the contract.  At a minimum, the contractor shall
provide the following documentation, unless otherwise specified:

5.2.1.1       Task Order Status Report (TOSR)
Task Order Status Reports (CDRL A007) shall be developed and submitted monthly, weekly, and/or as required as cited in the
requirements of each task order.  The prime shall be responsible for collecting, integrating, and reporting all subcontractor reports.  The
TOSR include the following variations of reports:

(a)              Monthly TOSR – A TO status report shall be developed and submitted monthly at least 30 days after TO award on the 10th of
each month for those months the TO is active.  The contractor shall report on various TO functions: performance, schedule, financial,
business relations, and staffing plan/key personnel.  See applicable DD Form 1423 for additional reporting details and distribution
instructions.  This CDRL includes a Staffing Plan (Attachment 1), Personnel Listing (Attachment 2), and Government Furnished Property
(GFP) Template (Attachment 3) necessary for additional data collection as required.

 (b)       Weekly TOSR – As required, a weekly TO Status Report shall be e-mailed to the COR no later than close of business (COB)
every Friday.  The first report shall be required on the first Friday following the first full week after the TO award date.  The initial report
shall include a projected Plan Of Action and Milestones (POA&M).  In lieu of a formal weekly report, larger, more complex TOs shall
require an updated Earned Value Management report.  The weekly status report shall, as a minimum, include the following items and data:
1.         Percentage of work completed
2.         Percentage of funds expended per ship/sub/shore command and system
3.         Updates to the POA&M and narratives to explain any variances
4.         If applicable, notification when obligated costs have exceeded 75% of the amount authorized

(c)        Data Calls – As required, a data call report shall be e-mailed to the COR within six working hours of the request, unless otherwise
specified by TO.  All information provided shall be the most current.  Cost and funding data shall reflect real-time balances.  Report shall
account for all planned, obligated, and expended charges and hours.  Depending on requirement, the report shall include, but not limited
to, the following items and data:
1.         Percentage of work completed
2.         Percentage of funds expended
3.         Updates to the POA&M and narratives to explain any variances
4.         List of personnel (by location, security clearance, quantity)
5.         Most current GFP and/or CAP listing

CHANGE FROM:
5.2.1.2       Task Order Closeout Report
A task order (TO) closeout report (CDRL A008) shall be developed and submitted no later than 15 days before the TO completion date. 
Prime shall be responsible for collecting, integrating, and reporting all subcontracting information.  See applicable DD Form 1423 for
additional reporting details and distribution instructions.
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CHANGE TO:
5.2.1.2 PWS Paragraph CHANGE TO: Task Order Closeout Report
A task order (TO) closeout report (CDRL A008) shall be developed and submitted no later than 30 days after the TO
completion date. Prime shall be responsible for collecting, integrating, and reporting all subcontracting information. See
applicable DD Form 1423 for additional reporting details and distribution instructions.

5.2.1.3       Cybersecurity Workforce (CSWF) Report
DoD 8570.01-M and DFAR’s PGI 239.7102-3 have promulgated that contractor personnel shall have documented current Cybersecurity
certification status within their contract.  CSWF Reports (CDRL A009) shall be developed, maintained, and submitted monthly or as
required at the task order level (Note: If initiated at the TO level, report not necessary at contract level).  IAW clause DFARS
252.239-7001, if cybersecurity support is provided, the contractor shall provide a Cyber Security Workforce (CSWF) list that identifies
those individuals who are IA trained and certified.  Utilizing the format provided in CSWF CDRL Attachment 1, the prime contractor
shall be responsible for collecting, integrating, and reporting all subcontractor personnel.  See applicable DD Form 1423 for additional
reporting details and distribution instructions.  Contractor shall verify with the COR or other government representative the proper labor
category cybersecurity designation and certification requirements.

5.2.1.4       Contractor Manpower Reporting
The following reporting is required for all DoD contracts acquiring services regardless if cost type or firm-fixed price contract:

(a)        Contractor Manpower Quarterly Status Report (QSR)
A Contractor Manpower Quarterly Status Report (CDRL A010) shall be provided to the government four times throughout the calendar
year.  Required for all active service contracts, beginning at the time of contract award, the Manpower report shall itemize specific
contract and/or TO administrative data.  Utilizing the format provided in QSR CDRL Attachment 1, the contractor shall collect required
data throughout the specified performance period and shall submit one cumulative report on the applicable quarterly due date.  See
applicable DD Form 1423 for additional reporting details and distribution instructions.  The following table lists the pre-set submittal due
dates and the corresponding performance periods:

# QUARTERLY DUE DATE PERFORMANCE PERIOD
1 15 January 1 October – 31 December
2 15 April 1 January – 31 March
3 15 July 1 April – 30 June
4 15 Oct 1 July – 30 September

(b)        Enterprise-wide Contractor Manpower Reporting Application
In accordance with Office of the Secretary of Defense (OSD) memorandum dated 28 Nov 12 complying with Sections 235 and 2330a of
Title 10, U.S.C., the contractor shall report all contractor labor hours (including subcontractor labor hours) required for performance of
services via a secure data collection website – Enterprise-wide Contractor Manpower Reporting Application (eCMRA).  In addition to the
QSR CDRL reporting requirements noted above, the contractor shall completely fill-in all required data fields using the following web
address: https:// doncmra.nmci.navy.mil/.

Reporting inputs shall be for the labor executed during the period of performance during each Government fiscal year (FY) which runs
from October 1 through September 30.  While inputs may be reported any time during the FY, all data shall be reported no later than
October 31 of each calendar year.  Contractors may direct questions to the help desk at http://www.ecrma.mil/.

5.2.1.5       WAWF Invoicing Notification and Support Documentation
In accordance with DFARS clause 252.232-7003, 252.232-7006, and local clause 5252.216-9210, the contractor shall submit payment
requests and receiving reports using DoD Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT) application (formerly known as
Wide Area Work Flow (WAWF)) which is a secure government Web-based system for electronic invoicing, receipt, and acceptance.  The
contractor shall provide e-mail notification to the COR when payment requests are submitted to the WAWF.  In accordance with local
clause 5252.216-9210, the contractor shall include cost back–up documentation (e.g., delivery receipts, time sheets, & material/travel
costs, etc.) to the invoice in iRAPT/WAWF.  The contractor shall also provide a soft copy of the invoice and any supporting invoice
documentation (CDRL A011) directly to the COR to assist in validating the invoiced amount against the products/services provided
during the billing cycle.  As applicable, the contractor shall forward copies of invoices to the COR within 24 hours after submittal of
iRAPT /WAWF payment request.

5.2.1.6       Labor Rate Limitation Notification
For all cost type, labor-hour service contracts/TO (not applicable for wholly firm fix-priced contracts/TO), the contractors shall monitor
the following labor rates as part of the monthly contract/TO status report (see CSR/TOSR CDRL Attachment 2 – Personnel Listing).  The
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contractor shall initiate required notification if specified threshold values are met.  NOTE: TOs that are wholly firm-fixed price are
exempt from this requirement.  The ability of a contractor to monitor labor rates effectively shall be included in the contract/task order
Quality Assurance Surveillance Plan (QASP).

(a)        Fully burden labor rates per person (subcontractor included) charged on contract/task order – If the actual invoiced fully burden
rate (inclusive of fee) of any individual in any labor category exceeds the threshold amount of $150.00/hour and the individual’s rate was
not disclosed in pre-award of the basic contract (or TO for IDIQ contracts), the contractor shall send notice and rationale (CDRL A012)
for the identified labor rate to the COR who will then send appropriate notification to the Contracting/Ordering Officer.  NOTE: Within
one labor category, if the total collective estimated and/or actual hours in any given period of performance are less than or equal to 500
labor hours, the labor category is excluded from the required CDRL notification regardless if an individual within that labor category
exceeds the threshold. 

(b)        Average actual labor rates (total actual fully burdened labor costs “divided by” total number of hours performed) compared to
average negotiated labor rates (total negotiated fully burdened labor costs “divided by” total number of hours negotiated) – If the average
actual burdened labor rates exceeds the average proposed/negotiated rate by 15%, the contractor shall send notice and rationale (CDRL
A012) for the rate variance to the COR who will then send appropriate notification to the Contracting /Ordering Officer.  Additionally,
contractors shall notify the COR if variances exceed 15% for more than three consecutive months.  Contractors shall annotate the variance
percentage of monthly average actual labor rates versus average negotiated labor rates in the monthly contract/TO status reports. 

5.2.1.7       ODC Limitation Notification
Contractors shall monitor Other Direct Costs (ODCs) as part of the monthly contract/TO status reports.  For this monitoring purpose,
ODCs shall include incidental material, travel, and other non-labor costs (excluding subcontracting and consultant labor cost) required in
performance of the service.  For any given period of performance, if the cumulative total cost of ODCs exceeds the awarded total cost of
ODCs (regardless of any modifications to the awarded amount) by 10%, the contractor shall send notice and rationale (CDRL A012) for
exceeding cost to the COR who will then send a memorandum signed by the PM (or equivalent) to the Contracting Officer documenting
the reasons justifying the increase of ODC.  The ability of a contractor to monitor ODCs shall be included in the contract/task order
Quality Assurance Surveillance Plan (QASP).

CDRL # Description PWS Reference Paragraph
A006 Contract Status Report (CSR) 5.2.1.1
A007 Task Order Status Report (TOSR) 5.2.1.2
A008 Task Order Closeout Report 5.2.1.3
A009 Cyber Security Workforce (CSWF) Report 5.2.1.4
A010 Contractor Manpower Quarterly Status Report (QSR) 5.2.1.5
A011 Invoice Support Documentation 5.2.1.6
A012 Limitation Notification & Rationale 5.2.1.7, 5.2.1.8

5.3   EARNED VALUE MANAGEMENT (EVM)

In accordance with DoD policy, this contract does not require Earned Value Management (EVM) implementation due to the majority of
efforts on this contract is non-scheduled based (i.e., level of effort) and does not lend itself to meaningful EVM information

6.0   QUALITY

6.1   QUALITY SYSTEM
In accordance with the provisions of FAR 52.246-11, the following requirements for contractor maintenance of “quality assurance and
control (inspection) system” are incorporated in this contract.  Upon award, the prime contractor shall provide and maintain a quality
system that, as a minimum, adheres to the latest requirements of International Organization for Standardization (ISO) 9001 – Quality
Management Systems, its equivalent (American National Standard Institute/American Society for Quality (ANSI/ASQ) Q9001), and any
other supplemental requirements imposed by this contract.  The quality system shall be documented and contain procedures, planning, and
all other documentation and data necessary to provide an efficient and effective quality system based on their internal auditing system.  At
all times, the Quality Assurance Plan (QAP) and quality documentation (CDRL A013) shall be made available to the government for
review at both a program and worksite services level.  Existing quality documents that meet the requirements of this contract may
continue to be used.  The contractor shall also require all subcontractors to possess a quality assurance and control program commensurate
with the services and supplies to be provided as determined by the Prime’s internal audit system.   The Government reserves the right to
disapprove the contractor’s and/or subcontractor’s quality system or portions thereof when the quality system(s) fails to meet contractual
requirements at either the program or worksite services level.
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6.2             QUALITY MANAGEMENT PROCESS
 
6.2.1          General
The contractor shall have processes in place that coincide with the government’s quality management processes.   The contractor shall use
best industry practices including, when applicable, ISO/IEC 15288 for System life cycle processes and ISO/IEC 12207 for Software life
cycle processes.  As applicable, the contractor shall also support and/or participate in event-driven milestones and reviews as stated in the
Defense Acquisition University's (DAU's) DoD Integrated Defense Acquisition, Technology, and Logistics Life Cycle Management
System Chart which is incorporates multiple DoD directives and instructions – specifically DoDD 5000.01 and DoDI 5000.02.  The
contractor shall provide technical program and project management support that will mitigate the risks to successful program execution
including employment of Lean Six Sigma methodologies in compliance with SPAWARSYSCEN Atlantic requirements and with the SSC
Engineering Process Office (EPO) Capability Maturity Model Integration (CMMI) program.  As part of a team, the contractor shall
support projects at SPAWARSYSCEN Atlantic that are currently, or in the process of, being assessed under the SSC EPO CMMI
program.  The contractor shall be required to utilize the processes and procedures already established for the project and the SSC EPO
CMMI program and deliver products that are compliant with the aforementioned processes and procedures.  Although having a formal
CMMI appraisal is desired, it is not required.
 
 
6.3             QUALITY ASSURANCE
 
The contractor shall perform all quality assurance process audits necessary in the performance of the various tasks as assigned and
identified by the respective WBS, POA&M, or quality system, and the contractor shall deliver related quality plan/procedural documents
upon request.  The Government reserves the right to perform any additional audits deemed necessary to assure that the contractor
processes and related services, documents, and material meet the prescribed requirements and to reject any or all processes or related
services, documents, and material in a category when noncompliance is established.
 
6.4             QUALITY CONTROL
 
The contractor shall perform all quality control inspections necessary in the performance of the various tasks as assigned and identified by
the respective WBS, POA&M, or quality system and the contractor shall submit related quality objective evidence upon request.  Quality
objective evidence (CDRL A013) shall include any of the following as applicable:

         Detailed incoming receipt inspection records

         First article inspection records

         Certificates of Conformance

         Detailed sampling inspection records based upon MIL-STD-1916 (Verification Level III)

         Quality Measurement and Analysis metrics/data

The Government reserves the right to perform any inspections or pull samples as deemed necessary to assure that the contractor provided
services, documents, material, and related evidence meet the prescribed requirements and to reject any or all services, documents, and
material in a category when nonconformance is established.
 
6.5             QUALITY MANAGEMENT DOCUMENTATION
 
In support of the contract’s Quality Assurance Surveillance Plan (QASP) and Contractor Performance Assessment Reporting System
(CPARS), the contractor shall provide the following documents:  Cost and Schedule Milestone Plan (CDRL A014) submitted 10 days
after Task Order award, and Contractor CPARS Draft Approval Document (CDAD) Report (CDRL A015) submitted monthly.
 

CDRL #
Description PWS

Reference Paragraph
A013 Quality Documentation 6.1, 6.4
A014 Cost and Schedule Milestone Plan 6.5

A015
Contractor CPARS Draft Approval Document
(CDAD) Report

6.5

 
 



N6523617F3031P00033 - FINAL

Page 37 of 110

7.0             DOCUMENTATION AND DELIVERABLES
 
7.1             TASK ORDER DATA REQUIREMENT LISTINGS (CDRLs)
 
The following CDRL listing identifies the data item deliverables required under this contract and the applicable section of the PWS for
which they are required.  Section J includes the DD Form 1423s that itemize each Contract Data Requirements List (CDRL) required
under the basic contract.  The contractor shall establish a practical and cost-effective system for developing and tracking the required
CDRLs generated under each task.  No CDRL classified TOP SECRET with SCI shall be developed.
 

CDRL # Description

PWS
Reference Paragraph

Security
Classification
(up to S/TS or
unclassified)

A001 Program Management Reports, General 3.2.2.4 Unclassified

A002
Technical/Analysis Reports, General 3.2.3.6, 3.2.3.8,  3.2.3.10,

3.4.1, 3.2.4.2, 3.4.1.1, 3.4.2.5
Unclassified

A003 Engineering Design Documents, General 3.2.3.1 Unclassified
A004 Installation/As-built Drawings 3.2.3.1 Unclassified
A005 Training Documentation 3.3.2.4, 3.4.4 Unclassified
A006 Contract Status Report (CSR) 5.2.1, 8.1.2,  11.2.4 Unclassified

A007

Task Order Status Report (TOSR) 3.2.1.2, 3.2.3.2, 3.2.3.4,
3.2.3.5, 3.2.3.8, 3.2.3.10,
3.2.4.1, 3.2.4.2, 3.2.5.3,
3.2.5.4, 3.2.5.5,  3.2.5.6,
3.2.5.7, 3.2.6, 3.2.6.2, 3.2.6.3,
3.2.6.4, 3.2.6.5,
3.4.2.3, 3.4.2.6, 5.2.3, 5.2.4,
8.1.2,  11.4

Unclassified

A008 Task Order Closeout Report 5.2.4, 11.5 Unclassified

A009
Cyber Security Workforce (CSWF) Report 3.2.2.1, 3.2.2.3, 3.2.2.6,

3.2.3.9, 5.2.5, 8.1.2, 
Unclassified

A010
Contractor Manpower Quarterly Status
Report (QSR)

5.2.2.6 Unclassified

A011 Invoice Support Documentation 5.2.2.7 Unclassified
A012 Limitation Notification & Rationale 5.2.2.8, 5.2.2.9,  Unclassified
A013 Quality Documentation 6.4 Unclassified
A014 Cost and Schedule Milestone Plan 6.5 Unclassified

A015
Contractor CPARS Draft Approval
Document (CDAD) Report

6.5 Unclassified

A016
OCONUS Deployment Documentation
and Package

13.5 Unclassified

 
7.2             ELECTRONIC FORMAT
 
At a minimum, the Contractor shall provide deliverables electronically by email; hard copies are only required if requested by the
government.  To ensure information compatibility, the contractor shall guarantee all deliverables (i.e., CDRLs), data, correspondence, and
etc., are provided in a format approved by the receiving government representative.  All data shall be provided in an editable format
compatible with SSC Atlantic corporate standard software configuration as specified below.  Contractor shall conform to SSC Atlantic
corporate standards within 30 days of contract award unless otherwise specified.  The initial or future upgrades costs of the listed
computer programs are not chargeable as a direct cost to the government.
 

  Deliverable Software to be used
a. Word Processing Microsoft Word
b. Spreadsheet/Graphics Microsoft Excel
c. Presentations Microsoft PowerPoint
d. 2-D Drawings/ Graphics/Schematics (existing

data products)
Raster (CALS Type I,
TIFF/BMP, JPEG, PNG)

e. Scheduling Microsoft Project
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  Deliverable Software to be used
f. Computer Aid Design (CAD) Drawings            AutoCAD/Visio
     

 
 
7.3             INFORMATION SYSTEM
 
7.3.1          Electronic Communication
The contractor shall have broadband Internet connectivity and an industry standard email system for communication with the
government.  The contractor shall be capable of Public Key Infrastructure client side authentication to DOD private web servers.  Unless
otherwise specified, all key personnel on contract shall be accessible by email through individual accounts during all working hours.
 
7.3.2          Information Security
The contractor shall provide adequate security for all unclassified DoD information passing through non-DoD information system
including all subcontractor information systems utilized on contract.  Unclassified DoD information shall only be disseminated within the
scope of assigned duties and with a clear expectation that confidentiality will be preserved.  Examples of such information include the
following:  non-public information provided to the contractor, information developed during the course of the contract, and privileged
contract information (e.g., program schedules, contract-related tracking).Contractor shall comply with the.
 
7.3.2.1       Safeguards
The contractor shall protect government information and shall provide compliance documentation validating they are meeting this
requirement in accordance with DFARS Clause 252.204-7012.  The contractor and all utilized subcontractors shall abide by the following
safeguards:
 
(a)        Do not process DoD information on public computers (e.g., those available for use by the general public in kiosks or hotel
business centers) or computers that do not have access control.
 
(b)        Protect information by at least one physical or electronic barrier (e.g., locked container or room, login and password) when not
under direct individual control.
 
(c)        Sanitize media (e.g., overwrite) before external release or disposal.
 
(d)        Encrypt all information that has been identified as controlled unclassified information (CUI) when it is stored on mobile
computing devices such as laptops and personal digital assistants, or removable storage media such as portable hard drives and digital
optical disks, using DoD Authorized Data-at-Rest encryption technology.  NOTE:  Thumb drives are not authorized for DoD work,
storage, or transfer.  Use GSA Awarded DAR solutions (GSA # 10359) complying with ASD-NII/DOD-CIO Memorandum, “Encryption
of Sensitive Unclassified Data-at-Rest on Mobile Computing Devices and Removable Storage.”  Solutions shall meet FIPS 140-2
compliance requirements.
 
(e)        Limit information transfer to subcontractors or teaming partners with a need to know and a commitment to at least the same level
of protection.
 
(f)        Transmit e-mail, text messages, and similar communications using technology and processes that provide the best level of privacy
available, given facilities, conditions, and environment.  Examples of recommended technologies or processes include closed networks,
virtual private networks, public key-enabled encryption, and Transport Layer Security (TLS).  Encrypt organizational wireless connections
and use encrypted wireless connection where available when traveling.  If encrypted wireless is not available, encrypt application files
(e.g., spreadsheet and word processing files), using at least application-provided password protection level encryption.
 
(g)        Transmit voice and fax transmissions only when there is a reasonable assurance that access is limited to authorized recipients.
 
(h)        Do not post DoD information to Web site pages that are publicly available or have access limited only by domain or Internet
protocol restriction.  Such information may be posted to Web site pages that control access by user identification or password, user
certificates, or other technical means and provide protection via use of TLS or other equivalent technologies.  Access control may be
provided by the intranet (vice the Web site itself or the application it hosts).
 
(i)         Provide protection against computer network intrusions and data exfiltration, minimally including the following:
 
1.         Current and regularly updated malware protection services, e.g., anti-virus, anti-spyware.
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2.         Monitoring and control of inbound and outbound network traffic as appropriate (e.g., at the external boundary, sub-networks,
individual hosts) including blocking unauthorized ingress, egress, and exfiltration through technologies such as firewalls and router
policies, intrusion prevention or detection services, and host-based security services.
 
3.  Prompt application of security-relevant software patches, service packs, and hot fixes.
 
(j)         As applicable, comply with other current Federal and DoD information protection and reporting requirements for specified
categories of information (e.g., medical, critical program information (CPI), personally identifiable information, export controlled).
 
(k)        Report loss or unauthorized disclosure of information in accordance with contract or agreement requirements and mechanisms.
 
7.3.2.2       Compliance
The contractor shall include in their quality processes procedures that are compliant with information security requirements.
 
8.0             SECURITY
 
8.1             ORGANIZATION
 
8.1.1          Security Classification
 
As specified in clause 5252.204-9200 and the DoD Contract Security Classification Specification, DD Form 254, classified work shall be
performed under this contract and subsequent task orders, as required.  The contractor shall have at the time of contract award and prior to
commencement of classified work, a SECRET facility security clearance (FCL).
The individual task(s) under this PWS are not classified.  However, the systems and facilities supported do require specific levels of access
up to the TS/SCI level. Specific access levels by position are listed in the table below. U.S. Government security clearance eligibility is
required to access and handle classified and certain controlled unclassified information (CUI), attend program meetings, and/or work
within restricted areas unescorted.  Access to SCI will be limited to U.S. Government Facilities or other U.S.  Government sponsored SCI
Facilities (SCIFs) authorized on the DD254.  Generation of SCI deliverables is not authorized. 
 

Labor Category NACI /
Unclassified

SECRET TOP
SECRET

TOP
SECRET
/SCI

Program Manager     1  
Subject Matter Expert (SME)
5

    2 5

Subject Matter Expert (SME)
4

    2 8

Subject Matter Expert (SME)
3

    4 5

Subject Matter Expert (SME)
2

    2 2

Management and Program
Technician 3

1      

Junior Logistician   2 1  
Technical Writer/Editor 3   2 1  
Illustrator II (SCA 13042)   2 1  
Drafter/CAD Operator III
(SCA 300063)

  2 1  

         
         

 
8.1.2       Security Officer
The contractor shall appoint a Facility Security Officer (FSO) to support those contractor personnel requiring access to government
facility/installation and/or access to information technology systems under this contract.  The FSO shall have a U.S. Government security
clearance equal to or higher that the FCL required on this contract.  The FSO shall be responsible for tracking the security requirements
for all personnel (subcontractors included) utilized on contract.  Responsibilities include entering and updating the personnel security
related and mandatory training information within the Staffing Plan document, which is part of CSR/TOSR Attachment 1 (CDRL A006) –
applicable Staffing Plan sheets include:  Security Personnel Tracking sheet, CAC SPAWAR Badge Tracking sheet, Mandatory Training
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Sheet.  If applicable, FSO shall also update and track CSWF data (CDRL A009). 
 

CDRL #
Description PWS

Reference Paragraph
A006 Contract Status Report (CSR) 8.1.2
A009  Cyber Security Workforce (CSWF) Report 8.1.2

 
8.2             PERSONNEL
 
The contractor shall conform to the security provisions of DoDI 5220.22/DoD 5220.22M – National Industrial Security Program
Operating Manual (NISPOM), SECNAVINST 5510.30, DoD 8570.01M, and the Privacy Act of 1974.  Prior to any labor hours being
charged on contract, the contractor shall ensure their personnel (including administrative and subcontractor personnel) have obtained and
can maintain favorable background investigations at the appropriate level(s) for access level required for the task order, and if applicable,
are certified/ credentialed for the Cybersecurity Workforce (CSWF).  At a minimum, the contractor shall validate that the background
information provided by their employees charged under this contract is correct.  Cost to meet these security requirements is not directly
chargeable to task order. 
 
NOTE:  A favorable background determination is determined by a National Agency Check and Inquiries (NACI) investigation and
favorable Federal Bureau of Investigation (FBI) fingerprint checks.  If a final determination is made that an individual does not meet or
cannot maintain the minimum fitness standard, the individual shall be permanently removed from SSC Atlantic facilities, projects, and/or
programs.  If an individual who has been submitted for a fitness determination or security clearance is "denied" or receives an "Interim
Declination," the individual shall be removed from SSC Atlantic facilities, projects, and/or programs until such time as the investigation is
fully adjudicated or the individual is resubmitted and is approved.  All contractor and subcontractor personnel removed from facilities,
projects, and/or programs shall cease charging labor hours directly or indirectly on task and contract.
 
 

5252.237-9600 PERSONNEL QUALIFICATIONS (MINIMUM) (JAN 1992)
 
(a) Personnel assigned to or utilized by the Contractor in the performance of this contract shall, as a minimum, meet the experience,
educational, or other background requirements set forth below and shall be fully capable of performing in an efficient, reliable, and
professional manner.  If the offeror does not identify the labor categories listed below by the same specific title, then a cross-reference list
should be provided in the offeror’s proposal identifying the difference.
 
(b) The Government will review resumes of contractor personnel proposed to be assigned, and if personnel not currently in the employ of
Contractor, a written agreement from potential employee to work will be part of the technical proposal.
 
(c) If the Ordering Officer questions the qualifications or competence of any persons performing under the contract, the burden of proof to
sustain that the persons is qualified as prescribed herein shall be upon the contractor.
 
(d) The Contractor must have personnel, organization, and administrative control necessary to ensure that the services performed meet all
requirements specified in delivery orders.  The work history of each Contractor employee shall contain experience directly related to the
tasks and functions to be assigned.  The Ordering Officer reserves the right to determine if a given work history contains necessary and
sufficiently detailed, related experience to reasonably ensure the ability for effective and efficient performance.
 
IMPORTANT NOTES
 

To ensure that postsecondary education possessed by individuals meets an acceptable level of quality, educational degrees shall
come from accredited institutions or programs.  See www.ed.gov for more accreditation information.  At a minimum, to receive
credit for a Master and Doctorate, all degrees shall be earned from an institution that has been regionally accredited by one of the
six associations: MSA, NASC, NCA, NEASC, SACS, and WASC.

1. 

Bachelor’s of Science (BS) or Associate’s (AS) degrees in Applied Science, Computing, Engineering, and Technology shall be
from an Accreditation Board for Engineering and Technology (ABET) accredited program (see www.abet.org).

2. 

When not specified, higher education above a labor category’s minimum can be credited as years of experience as long as the
higher degree is within the same required field of study as the minimum degree required.  The following Educational credit applies:
a MS degree equals four (4) years of experience and a PhD degree equals five (5) years of experience. 

3. 

Technology degrees do not qualify as Engineering or Physical Science Degrees.4. 
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Engineering Positions require Engineering degrees or written (vs. grandfathered) State PE License.5. 

 SCA titles and reference numbers are in accordance with Contract Act Directory of Occupations (Fifth Edition), published in
www.dol.gov. 

6. 

Contractor personnel supporting IA functions shall be certified prior to being engaged in IA related work and be in full compliance
with DoD 8570.1-M and DoDD 8570.1   This includes personnel being certified/accredited at the appropriate levels of IAT I-III
and IAM I-III as appropriate.   This will be verified by the contracting officer who will ensure that contractor personnel are entered
in to the Defense Eligibility Enrollment System (DEERS) or other appropriate database.  Contractor personnel not certified within
6 months of assignment of IA duties or who fail to maintain their certified status will not be permitted to carry out the
responsibilities of the position, and shall be replaced with a contractor who does meet the minimum certification requirements as
mandated above.

7. 

 
Regardless of the labor categories that were previously allowed on other SPAWARSYSCEN Atlantic or federal contracts, the following
table outlines the only chargeable labor categories allowed under this contract:
 
 
The following lists the applicable contract labor categories with their corresponding minimum personnel qualifications:
 

1.   Program Manager

Education:  Bachelor’s degree in Engineering, Physical Sciences, Mathematics, Management Information Systems, or Business.  

Experience:  Fifteen (15) years of technical experience in support of "Relevant Technical Field", to include: Equipment Support, System
Support, and Programmatic Support.  Eight (8) years of Program Management experience, to include: Technology Assessments, Systems
Design, Systems Analysis, Programmatic Support, Acquisition Planning, and Budget Planning.  Five (5) years as manager of "Specific
Projects".  Note: Experience may be concurrent.  Knowledge of Federal Acquisition Regulation (FAR) and DoD procurement policies and
procedures.

2.  Subject Matter Expert (SME) 5

Education:  Technical Training in "Relevant Technical Field".

Experience:  Eighteen (18) years of hands-on experience with "Specific Projects", to include three (3) of the following four (4) areas:
Systems Requirements, Operational Requirements, Test & Evaluation, and Training.  Recognized expert who has demonstrated industry
and public service leadership in "Relevant Technical Field".

3.  Subject Matter Expert (SME) 4

Education:  Technical Training in "Relevant Technical Field".

Experience:  Fifteen (15) years of hands-on experience with "Specific Projects", to include three (3) of the following four (4) areas:
Systems Requirements, Operational Requirements, Test & Evaluation, and Training.  Recognized expert who has demonstrated industry
and public service leadership in "Relevant Technical Field".

4.  Subject Matter Expert (SME) 3

Education:  Technical Training in "Relevant Technical Field".

Experience:  Twelve (12) years of hands-on experience with "Specific Projects", to include three (3) of the following four (4) areas:
Systems Requirements, Operational Requirements, Test & Evaluation, and Training.  Recognized expert who has demonstrated industry
and public service leadership in "Relevant Technical Field".

5.  Subject Matter Expert (SME) 2

Education:  Technical Training in "Relevant Technical Field".

Experience:  Ten (10) years of hands-on experience with "Specific Projects", to include three (3) of the following four (4) areas: Systems
Requirements, Operational Requirements, Test & Evaluation, and Training.  Recognized expert who has demonstrated industry and public
service leadership in "Relevant Technical Field".

6.   Management and Program Technician 3

Education:  High School diploma or GED.

Experience: Ten (10) years of direct work experience with the use of advanced information technology to develop and/or integrate
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complex data, to include:  requirements analysis; project management procedures including out year budgeting for programs involving
OMN, FMS, OPN, SCN, and RDT&E monies; development of contract schedules, out year planning and POM budgets, compliance
planning and program planning.  Must have knowledge of DoD standards and regulations like the FAR, DFAR, OPM requirements, and
other business related regulations.

7.    Junior Logistician

Education: None
 
Experience:  Five (5) years of experience in the "Relevant Technical Field" to include: Logistics support for C4ISR systems or
equipment. 

8.   Technical Writer/Editor 3

Education:  BA degree in English, Journalism, or Technical Writing.

Experience:  Ten (10) years of experience in the "Relevant Technical Field", to include: writing/editing technical documentation,
procedures and guidelines for C4ISR systems or equipment. 

9.  Illustrator II (SCA 13042)

Education:  Associate’s degree in Electronic Technology or " Acceptable Education Substitution".

Experience:  Four (4) years of practical experience in graphic arts and a demonstrated knowledge of graphic production equipment.  One
(1) year of the last two (2) years experience, to include: preparing electrical/electronics drawings in support of engineering functions using
AUTOCAD 2000 or higher software tools.  

10.    Drafter/CAD Operator III (SCA 30063)

Education:  High School diploma or GED. 

Experience:  Three (3) years of experience drafting/illustrating in the electronics field, to include: computerized drafting applications,
digital imaging techniques, use of AutoCad, planning and preparing graphic presentations of complex items.  Experience with DoD
processes and procedures. 

 
8.2.1          Personnel Clearance
 The majority of personnel associated with this contract shall possess a TOP SECRET personnel security clearance (PCL). Some of the
individual task orders issued against this contract shall require personnel having higher clearance levels such as TOP SECRET with SSBI.
At the Government’s request, o n a case-by case basis, Top Secret (TS) clearances that consist of a Single Scope Background Investigation
(SSBI) shall be eligible for access to Sensitive Compartmented Information (SCI).  These programs/tasks include, as a minimum,
contractor personnel having the appropriate clearances required for access to classified data as required.  Prior to starting work on the task,
contractor personnel shall have the required clearance granted by the Department of Defense Consolidated Adjudications Facility (DoD
CAF) and shall comply with IT access authorization requirements.  In addition, contractor personnel shall possess the appropriate IT level
of access for the respective task and position assignment as required by DoDI 8500.01, Cybersecurity.  Any future revision to the
respective directive and instruction shall be applied to the TO level as required.  Contractor personnel shall handle and safeguard any
Controlled Unclassified Information (CUI) and/or classified information in accordance with appropriate Department of Defense, Navy,
and SPAWARSYSCEN Atlantic security regulations.  Any security violation shall be reported immediately to the SPAWARSYSCEN
Atlantic Security Management Office via the Government Project Manager.  Reference Attachment 2 – DD254.
 
8.2.2          Access Control of Contractor Personnel
 
8.2.2.1       Physical Access to Government Facilities and Installations
Contractor personnel shall physically access government facilities and installations for purposes of site visitation, supervisory and quality
evaluation, work performed within government spaces (either temporary or permanent), or meeting attendance.  Individuals supporting
these efforts shall comply with the latest security regulations applicable to the government facility/installation.
 
(a)        The majority of government facilities require contractor personnel to have an approved visit request on file at the
facility/installation security office prior to access.  The Contractor shall initiate and submit a request for visit authorization to the COR in
accordance with DoD Manual 5220.22M (NISPOM) not later than one (1) week prior to visit – timeframes may vary at each facility/
installation.  For admission to SPAWARSYSCEN Atlantic facilities/installations, a visit request shall be forwarded to Joint Personnel
Adjudication System (JPAS) /SMO 652366; faxed to 843-218-4045 or mailed to Space and Naval Warfare Systems Center Atlantic,
P.O. Box 190022, North Charleston, SC 29419-9022, Attn: Security Office, for certification of need to know by the specified COR.  For
visitation to all other govt. locations, visit request documentation shall be forwarded directly to the on-site facility/installation security
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office (to be identified at task order level) via approval by the COR.

(b)        Depending on the facility/installation regulations, contractor personnel shall present a proper form of identification(s) and vehicle
proof of insurance or vehicle rental agreement.  NOTE:  SPAWARSYSCEN Atlantic facilities requires a Common Access Card (CAC)
each time physical installation access is required.  Contractor shall contact SPAWARSYSCEN Atlantic Security Office directly for latest
policy.

(c)        As required, a temporary or permanent automobile decal for each contractor personnel may be issued.  The contractor assumes
full responsibility for the automobile decal and shall be responsible for the return and/or destruction of the automobile decal upon
termination of need or of personnel. 

(d)        All contractor persons engaged in work while on Government property shall be subject to inspection of their vehicles at any time
by the Government, and shall report any known or suspected security violations to the Security Department at that location

8.2.2.2       Identification and Disclosure Requirements
As required in DFARS clause 211.106, Contractors shall take all means necessary to not represent themselves as government employees. 
All Contractor personnel shall follow the identification and disclosure requirement as specified in clause 5252.237-9602.

8.2.2.3       Government Badge Requirements
As specified in contract clause 5252.204-9202, some contract personnel shall require a government issued picture badge.  While on
government installations/facilities, contractors shall abide by each site’s security badge requirements.   Various government installations
are continually updating their security requirements to meet Homeland Security Presidential Directive (HSPD-12) identification
standards.  Contractors are responsible for obtaining and complying with the latest security identification requirements for their personnel
as required.  Contractors shall submit valid paper work (e.g., site visit request, request for picture badge, and/or SF-86 for Common
Access Card (CAC)) to the applicable government security office via the contract COR.  The contractor’s appointed Security Officer,
which is required in clause 5252.204-9200, shall track all personnel holding local government badges at contract or TO level.

8.2.2.4       Common Access Card (CAC) Requirements
Some government facilities/installations (e.g., Joint Base Charleston) require contractor personnel to have a Common Access Card (CAC)
for physical access to the facilities or installations.  Contractors supporting work that requires access to any DoD IT/network also requires
a CAC.  Granting of logical and physical access privileges remains a local policy and business operation function of the local facility. 
The Contractor is responsible for obtaining the latest facility/installation and IT CAC requirements from the applicable local Security
Office.  When a CAC is required to perform work, contractor personnel shall be able to meet all of the following security requirements
prior to work being performed:

(a)        In accordance with DoD Manual (DoDM-1000.13-M-V1), issuance of a CAC will be based on the following four criteria: 
1.         eligibility for a CAC – to be eligible for a CAC, Contractor personnel’s access requirement shall meet one of the following three criteria:

(a) individual requires access to multiple DoD facilities or access to multiple non-DoD Federal facilities on behalf of the government on a
recurring bases for a period of 6 months or more, (b) individual requires both access to a DoD facility and access to DoD network on site
or remotely, or (c) individual requires remote access to DoD networks that use only the CAC logon for user identification.

2.         Verification of DoD affiliation from an authoritative data source – CAC eligible personnel must be registered in the Defense Enrollment
Eligibility Reporting Systems (DEERS) through either an authoritative personnel data feed from the appropriate Service or Agency or
Trusted Associated Sponsorship System (TASS) (formally Contractor Verification System (CVS)).

3.         completion of background vetting requirements according to FIPS PUB 201-2 and DoD Regulation 5200.2-R – at a minimum, the
completion of Federal Bureau of Investigation (FBI) fingerprint check with favorable results and submission of a National Agency Check
and Inquiries (NACI) investigation to the Office of Personnel Management (OPM), or a DoD-determined equivalent investigation. 
NOTE:  Personnel requiring logical access shall be required to obtain and maintain a favorable National Agency Check with Local
Agency and Credit Checks (NACLC) investigation.  Personnel shall contact the SSC Atlantic Security Office to obtain the latest CAC
requirements and procedures.

4.         Verification of a claimed identity – all personnel will present two forms of identification in its original form to verify a claimed identity.
The identity source documents must come from the list of acceptable documents included in Form I-9, OMB No. 115-0136, Employment
Eligibility Verification.  Consistent with applicable law, at least one document from the Form I-9 list shall be a valid (unexpired) State or
Federal Government-issued picture identification (ID).  The identity documents will be inspected for authenticity, scanned, and stored in
the DEERS.

(b)        When a contractor requires logical access to a government IT system or resource (directly or indirectly), the required CAC shall
have a Public Key Infrastructure (PKI).  A hardware solution and software (e.g., ActiveGold) is required to securely read the card via a
personal computer.  As required by DoDM 1000.13-M-V1, CAC PKI certificates shall be associated with an official government issued
email address (e.g. .mil, .gov, .edu).  Prior to receipt of a CAC with PKI, contractor personnel shall complete the mandatory Cybersecurity
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Awareness training and submit a signed System Authorization Access Request Navy (SAAR-N) form to the contract’s specified COR.  
Note:  In order for personnel to maintain a CAC with PKI, each contractor employee shall complete annual cybersecurity training.  The
following guidance for training and form submittal is provided; however, contractors shall seek latest guidance from their appointed
company Security Officer and the SSC Atlantic Information Assurance Management (IAM) office:
1.         For annual DoD Cybersecurity/IA Awareness training, contractors shall use this site: https://twms.nmci.navy.mil/.  For those contractors

requiring initial training and do not have a CAC, contact the SSC Atlantic IAM office at phone number (843)218-6152 or email questions
to ssc_lant_iam_office.fcm@navy.mil for additional instructions.  Training can be taken at the IAM office or online at http://iase.disa.mil
/index2.html.

2.         For SAAR-N form, the contract shall use OPNAV 5239/14 (Rev 9/2011).  Contractors can obtain a form from the SSC Atlantic IAM
office at or from the website: https://navalforms.documentservices.dla.mil/.  Digitally signed forms shall be routed to the IAM office via
encrypted email to ssclant_it_secmtg@navy.mil. 

 
8.2.2.5       Contractor Check-in and Check-out Procedures
All SSC Atlantic contractor personnel requiring or possessing a government badge and/or CAC for facility and/or IT access shall have a
SSC Atlantic government sponsor and be in compliance with the most current version of Contractor Check-in and Check-out Instruction
and Forms as posted on the Command Operating Guide (COG) website.  At contract award throughout contract completion, the contractor
shall provide necessary employee information and documentation for employees hired, transferred, and/or terminated in support of this
contract within the required timeframe as cited in the Check-in and Check-out instructions.  Contractor’s Security Officer shall ensure all
contractor employees whose services are no longer required on contract return all applicable government documents/badges to the
appropriate government representative.  NOTE: If the contractor does not have access to the SPAWAR COG website, the contractor shall
get all necessary Instruction and Forms from the COR.
 
8.2.3          IT Position Categories
In accordance with DoDI 8500.01, DoD 8570.01, SECNAVINST 5510.30, SECNAV M-5239.2, and applicable to unclassified DoD
information systems, a designator shall be assigned to certain individuals that indicates the level of IT access required to execute the
responsibilities of the position based on the potential for an individual assigned to the position to adversely impact DoD missions or
functions.  As defined in DoD 5200.2-R, SECNAVINST 5510.30 and SECNAV Manual M-5510.30, three basic DoN IT levels/Position
categories exist: IT-I (Privileged access)
 
Note:  The term IT Position is synonymous with the older term Automated Data Processing (ADP) Position (as used in DoD 5200.2-R,
Appendix 10).
 
Investigative requirements for each category vary, depending on the role and whether the individual is a U.S. civilian contractor or a
foreign national.  The Contractor PM shall assist the Government Project Manager or COR in determining the appropriate IT Position
Category assignment for all contractor personnel.  All required Single-Scope Background Investigation (SSBI), SSBI Periodic
Reinvestigation (SSBI-PR), and National Agency Check (NAC) adjudication shall be performed in accordance with DoDI 8500.01 and
SECNAVINST 5510.30.  Requests for investigation of contractor personnel for fitness determinations or IT eligibility without classified
access are submitted by SSC Atlantic Security Office, processed by the OPM, and adjudicated by DOD CAF.  IT Position Categories shall
be determined based on the following criteria:
 
8.2.3.1       IT-I Level (Privileged) - Positions in which the incumbent is responsible for the planning, direction, and implementation of a
computer security program; major responsibility for the direction, planning and design of a computer system, including the hardware and
software; or, can access a system during the operation or maintenance in such a way, and with a relatively high risk for causing grave
damage, or realize a significant personal gain.  Personnel whose duties meet the criteria for IT-I Position designation require a favorably
adjudication of Single Scope Background Investigation (SSBI) or SSBI-PR.  The SSBI or SSBI-PR shall be updated a minimum of every
5 years. Assignment to designated IT-I positions requires U.S. citizenship unless a waiver request is approved by CNO.
 
8.2.4          Security Training
Regardless of the contract security level required, the contractor shall be responsible for verifying applicable personnel (including
subcontractors) receive all required training.  At a minimum, the contractor’s designated Security Officer shall track the following
information: security clearance information dates possessing Common Access Cards, issued & expired dates for SSC Atlantic Badge,
Cybersecurity training, Privacy Act training, Personally Identifiable Information (PII) training, and Cyber Security Workforce (CSWF)
certifications, etc. The contractor shall educate employees on the procedures for the handling and production of classified material and
documents, and other security measures as described in the PWS in accordance with DoD 5220.22M.
 
8.2.5          Disclosure of Information
In support of DFARS Clause 252.204-7000, contractor employees shall not discuss or disclose any information provided to them in the
performance of their duties to parties other than authorized Government and contractor personnel who have a "need to know".  Any
information or documentation developed by the contractor under direction of the government shall not be used for other purposes without
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the consent of the government Contracting Officer. 
 
8.2.6          Handling of Personally Identifiable Information (PII)
When a contractor, including any subcontractor, is authorized access to Personally Identifiable Information (PII), the contractor shall
complete annual PII training requirements and comply with all privacy protections under the Privacy Act (Clause 52.224-1 and
52.224-2).  The contractor shall safeguard PII from theft, loss, and compromise.  The contractor shall transmit and dispose of PII in
accordance with the latest DON policies.  The contractor shall not store any government PII on their personal computers.  Any developed
documentation containing PII information shall be marked accordingly in either the header or footer of the document: “FOUO – Privacy
Sensitive.  Any misuse or unauthorized disclosure may result in both criminal and civil penalties.”  Any unauthorized disclosure of
privacy sensitive information through negligence or misconduct can lead to contractor removal or contract termination depending on the
severity of the disclosure.  Upon discovery of a PII breach, the contractor shall immediately notify the Contracting Officer and COR. 
Contractors responsible for the unauthorized disclosure of PII shall be held accountable for any costs associated with breach mitigation,
including those incurred as a result of having to notify personnel.
 
8.3             OPERATIONS SECURITY (OPSEC) REQUIREMENTS
 
Security programs are oriented towards protection of classified information and material.  Operations Security (OPSEC) is an operations
function which involves the protection of any critical information – focusing on unclassified information that may be susceptible to
adversary exploitation.  As directed in DoDD 5205.02E and SPAWARINST 3432.1, SSC Atlantic’s OPSEC program implements
requirements in DoD 5205.02 – OPSEC Program Manual.  Note:  OPSEC requirements are applicable when contract personnel have
access to either classified information or unclassified Critical Program Information (CPI)/sensitive information.
 
8.3.1          Local and Internal OPSEC Requirement
Contractor personnel, including subcontractors if applicable, shall adhere to the OPSEC program policies and practices as cited in the
SPAWARINST 3432.1 and existing local site OPSEC procedures.  The contractor shall development their own internal OPSEC program
specific to the contract and based on SSC Atlantic OPSEC requirements.  At a minimum, the contractor’s program shall identify the
current SSC Atlantic site OPSEC Officer/Coordinator.
 
8.3.2          OPSEC Training
Contractor shall track and ensure applicable personnel receive initial and annual OPSEC awareness training.  Training may be provided by
the government or a contractor’s OPSEC Manager and shall, as a minimum, cover OPSEC as it relates to contract work, discuss the
Critical Information applicable in the contract/task order, and review OPSEC requirements if working at a government facilities.  Any
training materials developed by the contractor shall be reviewed by the SSC Atlantic OPSEC Officer, who will ensure it is consistent with
SSC Atlantic OPSEC policies.  OPSEC training requirements are applicable for personnel during their entire term supporting SPAWAR
contracts.
 
8.3.3          SSC Atlantic OPSEC Program
Contractor shall participate in SSC Atlantic OPSEC program briefings and working meetings as required and the contractor shall complete
any required OPSEC survey or data call within the timeframe specified.
 
8.3.4          Classified Contracts
OPSEC requirements identified under a classified contract shall have specific OPSEC requirements listed on the DD Form 254. 
 
8.4             DATA HANDLING AND USER CONTROLS
 
8.4.1          Data Handling
At a minimum, the contractor shall handle all data received or generated under this contract as For Official Use Only (FOUO) material. 
Any classified information received or generated shall be handled in accordance with the attached DD Form 254 and in shall be in
compliance with all applicable PWS references and to other applicable Government policies and procedures that include DOD/Navy
/SPAWAR.
 
8.4.2          Effective Use of Controls
The contractor shall screen all electronic deliverables or electronically provided information for malicious code using DoD approved
anti-virus software prior to delivery to the Government.  The contractor shall utilize appropriate controls (firewalls, password protection,
encryption, digital certificates, etc) at all times to protect contract related information processed, stored or transmitted on the contractor’s
and Government’s computers/servers to ensure confidentiality, integrity, availability, authentication and non-repudiation.   This includes
ensuring that provisions are in place that will safeguard all aspects of information operations pertaining to this contract in compliance with
all applicable PWS references.  Compliance with Para 7.3.2.1, Data-at-Rest, is required on all portable electronic devices including
storage of all types.  Encryption/digital signing of communications is required for authentication and non-repudiation.
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9.0             GOVERNMENT FACILITIES
 
As specified in each task order, Government facilities (i.e., office space, computer hardware/software, or lab space) will be provided to
those labor categories that would otherwise adversely affect the work performance if they were not available on-site.  All Contractor
personnel with supplied government facilities shall be located at SSC Atlantic in Portsmouth VA and SSC Pacific in San Diego CA. Two
(2) dedicated onsite personnel will be required at each of the Government Facilities located at Commander Submarine Force Atlantic
(COMSUBLANT) Norfolk VA, Commander Submarine Force Pacific (COMSUBPAC) Pearl Harbor HI, Commander Submarine
Group Seven (COMSUBGRU-7) Yokosuka, Japan, and Commander Task Force Sixty Nine (CTF-69) Naples, Italy.
 Note:  The burdened labor rate for those contractor personnel designated as "government site" shall include overhead costs allocable to
government site work, consistent with the contractor's established accounting practices.
 
10.0           CONTRACTOR FACILITIES
 
A significant portion of task orders issued under this contract will require close liaison with the government.  The contractor shall be
prepared to establish a local facility within a thirty (30)-mile radius of SSC Atlantic Portsmouth VA and SSC Pacific San Diego CA. 
Close proximity allows for proper contract administration duties.  The contractor’s facility is not necessary for the exclusive use of this
contract and can be utilized on a shared basis.  The Virginia and CA local facilities shall include sufficient physical security to protect
government assets.  The contractor’s facility shall meet all location and size requirements to perform work requirements within 30 days
after contract award.  Facility space shall include offices, conference rooms, lab work, and a staging area for materials and equipment, as
required. 
 
11.0           TASK ORDER PROPERTY ADMINISTRATION
 
11.1           PROPERTY TYPES
 
Contract property is either intangible (i.e., intellectual property and software IAW FAR Part 27) or tangible (i.e., government property
IAW FAR Part 45).  The contractor shall have established property management procedures and an appropriate property management
point of contact who shall work with the assigned Government Property Administrator (PA) to ensure their property management system
is acceptable.  This contract will have the following property in support of the tasking requirements in PWS Para 3.0.
 
11.1.1        Intangible Property – Intellectual/Software
 
11.1.1.1     Government Furnished Information (GFI): Intellectual property includes Government Furnished Information (GFI) which
includes manuals, drawings, and test data that is provided to contractor for performance of a contract.  Depending on the document,
certain information (e.g., technical specifications, maps, buildings designs, schedules, etc.) shall require addition controls for access and
distribution.  Unless otherwise specified, all GFI distribution and inventory shall be limited to need-to-know and returned at completion of
the contract/task order.  The following table lists GFI that shall be provided to the contractor after contract award. 

 

Item # Description GFI Estimated Delivery Date

1 As built drawing of
SUBOPAUTH sites

As updated

 
11.1.2.1.    Government-furnished Property (GFP) – N/A
 
11.1.2.2     Contractor-acquired Property (CAP)
As defined in FAR Part 45, Contractor-acquired property (CAP) is property acquired, fabricated, or otherwise provided by the contractor
for performing a contract and to which the Government has title.  CAP includes the following:
 
(a)  Contractor Acquired Equipment (CAE) – Property, Plant and Equipment (PP&E) which includes equipment, machine tools, test
equipment, etc.
 
(b)  Contractor Acquired Material (CAM) – Operating Material and Supplies (OM&S) which includes materials purchased by the
contractor that will be incorporated into, or attached to a deliverable end item or that may be consumed or expended in performing a TO
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Item # Description, CAM Unit/Issue Quantity Est. Cost

1 Shipping EA 20 1,000
2 Cables, Adapters,  Connectors EA 20 2,000
3 Urgent Network Equipment EA 20 3,000
4 Cables EA 20 1,000

 
(c)  CAP will be identified at the task order level. 
 
11.2           TRACKING AND MANAGEMENT
 
11.2.1        Contractor Property Management System
In accordance with FAR clause 52.245-1 and DFARS clause 252.245-7003, the contractor shall establish and maintain an acceptable
property management system that is subject to review and approval by the KO and contract government Property Administrator.  The
contractor’s property management system shall adhere to the applicable prescribed requirements in FAR clause 52.245-1.
 
11.2.2        Government Property Administrator
In accordance with FAR 42.201, the contract property administrator under this contract is designated as Defense Contract Management
Agency (DCMA).  The contractor shall work with the designated contract property administrator to ensure compliance with the contract’s
property requirements.
 
11.2.3        Property Transfer between Government and Contracts
Contractors shall not take receipt or transfer custody of any government property without possessing proper contractual authority; i.e.;
item specifically is identified as GFP in the basic contract or task order level.  Per DoDI 4161.02, the government will utilize electronic
transaction when transferring GFP to the contractor (specified by contract number) and upon return of the property to the government. 
The contractor shall use WAWF to receipt property transfer or use Defense Logistics Management System (DLMS) standard logistics
transaction set 527R to provide materiel receipt acknowledgement.  The applicable contract number shall be cited to properly track
property shipments.
 
Note: If electronic receipt is not available, at a minimum, the transfer or property shall not occur without proper paperwork; e.g.,
Requisition and Invoice/Shipping Document (DD1149) or COMSEC Material Report (SF153).
 
11.2.4        Government Property Records
In accordance with FAR clause 52.245-1, contractors and any subcontractors if applicable shall be responsible for establishing and
maintaining records of Government Property in their possession – this includes GFP and CAP.  For GFP only, the contractor shall ensure
that items designated as Special Tooling (ST) and Special Test Equipment (STE) are correctly annotate in the SPAWAR approved GFP
central Automated Information System (AIS).  The contractor shall work with the COR and designated contract Property Administrator to
maintain adequate GFP records which shall be forwarded as required to SSC Atlantic functional mailbox for tracking and centralization. 
The GFP and CAP records shall contain at a minimum the data elements as described in FAR clause 52.245-1 and shall be submitted for
review as part of the contract/TO status report (CDRL A006).
 

CDRL #
Description PWS

Reference Paragraph
A006 Contract Status Report (CSR) 11.2.4

 
 
11.3           TRANSFERRING ACCOUNTABILITY
 
Government property cannot be transferred between contracts or task orders unless approval is obtained from the Contracting Officer,
proper identification/tracking is maintained, and modifications are issued to both affected contracts/task orders.  Contractor shall ensure
they have all necessary documentation required for authorized transfer of property from one contract/task order to another.  Transfer
documentation shall specify the type, quantity and acquisition cost of each item being transferred.  For CAP that is transferred to another
contract/task order, the items shall be considered GFP when retained by a contractor for continued use.
 
11.4           LOST OR DAMAGED ITEMS
 
Contractor shall promptly report to the COR and KO all lost and/or damaged government property.  The requirements and procedures for
reporting loss Government Property are specified in DFARS clause 252.245-7002.
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11.5           INVENTORY DISPOSITION
 
When disposition instructions for GFP are contained in the accountable contract or on the supporting shipping documents (DD Form
1149), the Contractor shall initiate and submit an excess inventory listing to the Procuring Contracting Officer (PCO), via the activity
Property Administrator.
 
In accordance with DFARS clause 252.245-7004, when disposition instructions are not stipulated in the contract or supporting shipping
document (DD Form 1149), an excess inventory listing is required that identifies GFP and, under cost reimbursement contracts, CAP.
 This list shall be submitted to the PCO, via the activity Property Administrator, at which time disposition instructions will be provided.
 
When GFP and CAP are specific to a single task order, a final inventory reporting list shall be included in the TO Closeout Report (CDRL
A008).  At the time of the Contractor’s regular annual inventory, the Contractor will provide the PCO, via the assigned Property
Administrator, a copy of the physical inventory listing.  All contractor personnel shall be responsible for following the company’s internal
inventory management procedures and correcting any problems noted by the government property administrator. 
 

CDRL #
Description PWS

Reference Paragraph
A008  Task Order Closeout Report 11.5

 
 
11.6           PERFORMANCE EVALUATION
 
Non-compliance with the contract’s Government Property terms and conditions shall negatively affect the contractor’s annual Contractor
Performance Assessment Reporting System (CPARS) rating.
 
 
12.0           SAFETY ISSUES
 
12.1           OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS
 
The contractor shall be responsible for ensuring the safety of all company employees, other working personnel, and Government
property.  The contractor is solely responsible for compliance with the Occupational Safety and Health Act (OSHA) (Public Law 91-596)
and the resulting applicable standards, OSHA Standard 29 CFR 1910 (general), 1915 (shipboard/submarine) and 1926 (shore), and for the
protection, safety and health of their employees and any subcontractors assigned to the respective task orders under this contract.  Without
government assistance, the contractor shall make certain that all safety requirements are met, safety equipment is provided, and safety
procedures are documented as part of their quality management system. 
 
12.1.1        Performance at government facilities
In addition to complying to clause 5252.223-9200 Occupational Safety and Health Requirements, the contractor shall immediately report
any accidents involving government or contractor personnel injuries or property/equipment damage to the contracting officer and COR. 
Additionally, the contractor is responsible for securing the scene and impounding evidence/wreckage until released by the contracting
officer. 
 
12.2           SAFETY EQUIPMENT
 
All personnel safety equipment required to perform work under this contract shall be provided by the contractor and must be in
satisfactory working order.  Personal safety equipment shall include, but not be limited to -- hard-hats, safety shoes, safety gloves,
goggles, hearing protection, non-flammable clothing for hot work personnel, gas/oxygen detectors for confined spaces, face shields, and
other types of safety equipment required to assure a safe work environment and compliance with applicable federal, state and local safety
regulations.
 
12.3           SAFETY TRAINING
 
The contractor shall be responsible to train all personnel that require safety training.  Specifically, where contractors are performing work
at Navy shore installations, that requires entering manholes or underground services utility the contractor shall provide a qualified person
as required in 29 CFR 1910 or 29 CFR 1926 or as recommended by the National Institute for Occupational Safety and Health (NIOSH)
Criteria Document for Confined Spaces.  Also, when contractors are required to scale a tower, all applicable personnel shall have
Secondary Fall Protection and Prevention training.
 
13.0           TRAVEL
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13.1           LOCATIONS
 
The majority of the work under this contract shall be performed at SSC Atlantic (Contractor and Government facilities).  Travel shall be
performed in accordance with clause 5252.231-9200.  As specified at task order level, travel shall be required by specific personnel, and
the contractor shall be prepared to travel, at a minimum, to the below locations and the frequency as stated in para 13.2. Contractor is
required to utilize the electronic Travel Request form (provided sepcor) for all required travel in support of this PWS. The request
for all routine travel will be made by soft copy correspondence. All travel requests must be received by the COR NLT Thirty (30)
calendar days in advance of travel date for final approval. Emergent Travel Requests identified with-in 3 days of actual travel date
must be approved by the COR verbally with contractor providing the follow-up electronic Travel Request with-in 5 working days.
The Travel Request shall include the following:
 

- Travelers Name

- Name of specific Government Sponsor requesting the travel
- Program/Project Name travel is required for
- Applicable PWS Para

- # Reason for travel

- Duration of travel

- Dates of travel

- Travel cost estimate
 
13.2          TRAVEL LOCATIONS

COMSUBLANT Norfolk, VA                                             COMSUBPAC Pearl Harbor, HI
COMSUBGRU Seven Yokosuka, Japan                 Commander Task Force Sixty Nine Naples, Italy
NCTAMS LANT DET Cutler, Maine                                  NCTAMS LANT DET LaMoure, North Dakota
NRTF Aguada, Puerto Rico                                     NRTF Niscemi Sicily,  Italy
NRTF Grindavik, Iceland                                        NRS Jim Creek, Washington
NCS Harold E. Holt Exmouth, Australia                 NRTF Awase Okinawa, Japan
NRTF Lualualei, Hawaii                                         NRTF Dixon, California           
NCTAMS LANT Norfolk, VA                                            NCTAMS PAC Wahiawa, HI
NCTS Sicily, Italy                                                   NCTS Jacksonville, Florida
COMSUBGRU Nine Bangor, Washington              NCTS Far East Yokosuka, Japan
Washington Navy Yard Washington, DC                NCTS San Diego, California
CSG-8 Rep UK Northwood, England                                  NCTS Guam
USAFORAZ Lajes Field, Portugal                           Coast Guard Station Kodiak, Alaska
Coast Guard Station Northwest, Virginia                 NCTSCU OKC Tinker AFB, Oklahoma
NCTSCU DET Patuxent River, Maryland               NCTSCU DET Fairfield, California
SPAWARSYSCEN PAC San Diego, CA                 SPAWARSYSCEN LANT Charleston, SC
Submarine Base Groton CT                                        Submarine Base King Bay GA
 

For estimating purposes, it is anticipated that the following travel requirements noted below shall be required. The proposed estimated travel
cost cannot exceed the not-to-exceed (NTE) value cited in the applicable pricing model. Local travel IAW basic contract is authorized.  For
estimating purposes the following is provided:

 
# Trips # People # Days/Nights From (Location) To (Location)

    BELOW ARE FOR OMN TRAVEL

8 2 11/12 Norfolk VA Yokosuka, Japan

8 2 11/12 Norfolk VA Pearl Harbor HI
8 2 11/12 Norfolk VA Naples, Italy
5 1 6/7 Norfolk VA Cutler ME
2 1 11/12 Norfolk VA Aguada Puerto Rico
2 1 11/12 Norfolk VA Grindavik Iceland
2 2 11/12 Norfolk VA Exmouth, Australia
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2 1 11/12 Norfolk VA Kodiak, AK
6 1  6/7 Norfolk, VA Groton CT
4 1 11/12 Norfolk, VA Sicily Italy
5 2 6/7 Norfolk, VA Bremerton Washington

4 1
6/7 Norfolk, VA Navy Yard Washington

DC
2 1 11/12 Norfolk, VA Northwood England
2 2 11/12 Norfolk, VA Lajes Field Portugal
4 2 6/7 Norfolk, VA Patuxent River Maryland
4 1 6/7 Norfolk VA San Diego CA
4 1 6/7 Norfolk VA LaMoure ND
2 1 11/12 Norfolk, VA Okinawa Japan
2 1 6/7 Norfolk, VA Dixon CA
6 1 6/7 Norfolk, VA Jacksonville FL
6 1 6/7 Norfolk, VA Kings Bay GA
4 1 11/12 Norfolk, VA Guam
4 1 6/7 Norfolk, VA Tinker Oklahoma
4 1 6/7 Norfolk, VA Fairfield CA
2 1 6/7 Norfolk, VA Charleston SC
2 1 6/7 Naples, Italy, Norfolk VA
2 1 15/16 Naples, Italy, Pearl Harbor HI
2 1 6/7 Pearl Harbor HI Norfolk VA
2 2 6/7 Pearl Harbor HI Yokosuka Japan
2 1 15/16 Yokosuka Japan Pearl Harbor HI
2 1 6/7 Yokosuka Japan Norfolk VA
2 2 11/12 Norfolk VA Naples, Italy,
2 1 6/7 Norfolk VA Pearl Harbor HI

    BELOW ARE FOR RDT&E TRAVEL
1 3 6/7 Norfolk, VA Patuxent River Maryland
1 3 6/7 Norfolk, VA Tinker Oklahoma
1 3 6/7 Norfolk, VA Fairfield CA
2 1 6/7 Norfolk, VA Sicily Italy

   
BELOW ARE FOR OPN

TRAVEL  

2 3 11/12 Norfolk, VA Yokosuka, Japan
2 3 11/12 Norfolk, VA Pearl Harbor HI
2 3 11/12 Norfolk, VA Naples, Italy,
2 2 6/7 Norfolk, VA Cutler ME
2 2 11/12 Norfolk, VA Aguada Puerto Rico
2 2 11/12 Norfolk, VA Grindavik Iceland
2 2 11/12 Norfolk, VA Exmouth, Australia
4 2 11/12 Norfolk, VA Sicily Italy
2 2 6/7 Norfolk, VA Bangor Washington
2 2 11/12 Norfolk, VA Okinawa Japan
2 2 6/7 Norfolk, VA Dixon CA
2 2 6/7 Norfolk, VA LaMoure ND

13.2 ADDED STATEMENT to PWS Paragraph below travel chart: Note: In addition to Norfolk, VA travel is authorized
to originate from San Diego, CA; Charleston, SC; Ocala, FL and Groton, CT to any of the TO (Locations) for all trips
listed under OMN, RDT&E and OPN in the table above.  
 
Note:  Travel specifically to Iraq or Afghanistan shall not be performed under this contract.
 
13.3           LETTER OF AUTHORIZATION
 
Some travel will require a Letter of Authorization (LOA).  As noted in DFARS PGI 225.7402-3(e), a LOA is necessary to enable a
contractor employee to process through a deployment processing center; to travel to, from, and within a theater of operations; and to
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identify any additional authorizations and privileges.  As required by task order, the contractor shall initiate a LOA for each prospective
traveler.  The contractor shall use the Synchronized Pre-deployment & Operational Tracker (SPOT) web-based system, at
http://www.dod.mil/bta/products/spot.html, to enter and maintain data with respect to traveling/deployed personnel, and to generate
LOAs.  When necessary and if in the Government’s interest, the contractor may also initiate a LOA request to provide an official traveler
access to Government facilities and to take advantage of travel discount rates in accordance with Government contracts and/or
agreements.  All privileges, services, and travel rate discount access are subject to availability and vendor acceptance.  LOAs are required
to be signed/approved by the SPOT registered Contracting/Ordering Officer for the applicable contract/task order. The contractor shall
submit all required OCONUS Deployment Documentation and Package (CDRL A016) to the task order technical POC and/or Command
Travel/Deployment Coordinator. 
 

CDRL # Description PWS Reference Paragraph
A016 OCONUS Deployment Reports 13.3

 
 

14.0           TRANSPORTATION OF EQUIPMENT/MATERIAL

Transportation of equipment and/or material is applicable for the noted GFP and/or CAP and is the responsibility of the contractor; the cost
shall be included in the proposal.  For estimating purposes, it is anticipated that the following transportation requirements shall be required:

 

Type
(GFP/CAP)

Item
Description Qty Origination Destination Schedule

Responsibility
(GOVT/CTR)

GFP  Drawing,
Documents

30 a
year

Norfolk VA or
SUBOPAUTH
Sites

SUBOPAUTH
Sites

As
required

CTR

CAP Communications
Equipment

15 a
year

Norfolk VA SUBOPAUTH
Sites

As
required

CTR

 

15.0     COR DESIGNATION

The Contracting Officer Representative (COR) for this task order is Damien Harmon, 41110 who can be reached at phone 757-541-5420;
e-mail: Damien.harmon@navy.mil.  

 

16.0          ACCEPTANCE PLAN

Inspection and acceptance is performed by the COR on all services, data, and non-data deliverables in
accordance with the Quality Assurance Surveillance Plan (QASP), Attachment 1.

 

17.0          OTHER CONDITIONS/REQUIREMENTS

 

17.1          CYBERSECURITY WORKFORCE DESIGNATION 

 

17.2   FUNDING ALLOCATION – This TO is funded with multiple appropriations with various Accounting Classification Reference
Numbers (ACRNs) which may or may not cross multiple contract performance years.  Depending on the services performed and the applicable
timeframe, the contractor shall invoice cost in accordance with Section B, Section C, and Section G of the TO award.  Unless otherwise
advised, all summary of work and financial information provided in the TOSR CDRL shall be broken down by each TO funding CLIN.  The
ability of the contractor to perform adequate billing and accounting will be reflected in the contractor’s annual government Contractor
Performance Assessment Report (CPAR) rating. Funding from N00039/ OMN PARA-3.2, OPN PARA 3.3, RDT&E PARA 3.4.
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17.3          EXTENDED WORK WEEK - Work under this delivery order will be done during normal working
hours when practical; however, due to operational requirements, CASREPS and the availability downtime,
overtime may be required for completion of this task.
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Section D - Packaging and Marking

See Section G - Task Order Manager

Packaging and Marking shall be in accordance with Section D of the SeaPort-e Multiple Award IDIQ contract.

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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Section E - Inspection and Acceptance

 E-303 INSPECTION AND ACCEPTANCE- - DESTINATION (JAN 2002)
 
Inspection and acceptance of the services to be furnished hereunder shall be made at destination by the Task Order Manager or his duly
authorized representative.

 
 
CLIN

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

7000 Destination Government Destination Government

7001 Destination Government Destination Government

7002 Destination Government Destination Government

7100 Destination Government Destination Government

7101 Destination Government Destination Government

7102 Destination Government Destination Government

7200 Destination Government Destination Government

7201 Destination Government Destination Government

7202 Destination Government Destination Government

7300 Destination Government Destination Government

7301 Destination Government Destination Government

7302 Destination Government Destination Government

7400 Destination Government Destination Government

7401 Destination Government Destination Government

7402 Destination Government Destination Government

For ODC  Items:      

9000 Destination Government Destination Government

9001 Destination Government Destination Government

9002 Destination Government Destination Government

9100 Destination Government Destination Government

9101 Destination Government Destination Government

9102 Destination Government Destination Government
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9200 Destination Government Destination Government

9201 Destination Government Destination Government

9202 Destination Government Destination Government

9300 Destination Government Destination Government

9301 Destination Government Destination Government

9302 Destination Government Destination Government

9400 Destination Government Destination Government

9401 Destination Government Destination Government

9402 Destination Government Destination Government
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Section F - Deliveries or Performance

CLIN - DELIVERIES OR PERFORMANCE

The Period of Performance of the following Firm line Items are as follows:

7000   01/27/2017 - 01/26/2018

7001   01/27/2017 - 01/26/2018

7002   01/27/2017 - 01/26/2018

7100   01/27/2018 - 01/26/2019

7101   01/27/2018 - 01/26/2019

7102   01/27/2018 - 01/26/2019

7200   01/27/2019 - 01/26/2020

7201   01/27/2019 - 01/26/2020

7202   01/27/2019 - 01/26/2020

7300   01/27/2020 - 01/26/2021

7301   01/27/2020 - 01/26/2021

7302   01/27/2020 - 01/26/2021

9000   01/26/2017 - 01/26/2018

9001   01/27/2017 - 01/26/2018

9002   01/27/2017 - 01/26/2018

9100   01/27/2018 - 01/26/2019

9101   01/27/2018 - 01/26/2019

9102   01/27/2018 - 01/26/2019

9200   01/27/2019 - 01/26/2020

9201   01/27/2019 - 01/26/2020

9202   01/27/2019 - 01/26/2020

9300   01/29/2020 - 01/26/2021

9301   01/27/2020 - 01/26/2021

9302   04/22/2020 - 01/26/2021

The Period of Performance of the following Option line Items are as follows:

7400   01/27/2021 - 01/26/2022

7401   01/27/2021 - 01/26/2022

7402   01/27/2021 - 01/26/2022

9400   01/27/2021 - 01/26/2022

9401   01/27/2021 - 01/26/2022

9402   01/27/2021 - 01/26/2022

The Period of Performance of the following Award Term line Items are as follows:
No award term line items.
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Services to be performed hereunder will be provided at (insert specific address and building etc.)

The Period of Performance of the following Firm items are as follows:

7000   01/27/2017 - 01/26/2018

7001   01/27/2017 - 01/26/2018

7002   01/27/2017 - 01/26/2018

7100   01/27/2018 - 01/26/2019

7101   01/27/2018 - 01/26/2019

7102   01/27/2018 - 01/26/2019

7200   01/27/2019 - 01/26/2020

7201   01/27/2019 - 01/26/2020

7202   01/27/2019 - 01/26/2020

7300   01/27/2020 - 01/26/2021

7301   01/27/2020 - 01/26/2021

7302   01/27/2020 - 01/26/2021

9000   01/26/2017 - 01/26/2018

9001   01/27/2017 - 01/26/2018

9002   01/27/2017 - 01/26/2018

9100   01/27/2018 - 01/26/2019

9101   01/27/2018 - 01/26/2019

9102   01/27/2018 - 01/26/2019

9200   01/27/2019 - 01/26/2020

9201   01/27/2019 - 01/26/2020

9202   01/27/2019 - 01/26/2020

9300   01/29/2020 - 01/26/2021

9301   01/27/2020 - 01/26/2021

9302   04/22/2020 - 01/26/2021

The Period of Performance of the following Option items are as follows:

7400   01/27/2021 - 01/26/2022

7401   01/27/2021 - 01/26/2022

7402   01/27/2021 - 01/26/2022

9400   01/27/2021 - 01/26/2022

9401   01/27/2021 - 01/26/2022

9402   01/27/2021 - 01/26/2022
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Section G - Contract Administration Data

Contracting Officer Representative
Damien Harmon, 41110
Damien.Harmon@NAVY.MIL
757-541-5420

5252.232.9400 LIMITATION OF LIABILITY – INCREMENTAL FUNDING (JAN 92) 

This delivery order is incrementally funded and the amount currently available for payment hereunder is limited to
$26,857,481.86. It is estimated that these funds will cover the cost of performance through 26 JANUARY 2021.
Subject to the provision of the clause entitled "Limitation of Funds" (FAR 52.232-22) of the general provisions of
this contract, no legal liability on the part of the Government for payment in excess of $26,857,481.86 shall arise
unless additional funds are made available and are incorporated as a modification to the delivery order.

Total Value of Order Funds Obligated Unfunded Amount

 $41,776,042.90  $26,857,481.86  $14,918,561.04

The contractor shall cite on each invoice/voucher, in addition to all other requirements of this contract/order, the
contract line item number (CLIN); the contract subline item number (SLIN) and accounting classification
reference number (ACRN) for the portion, or portions of work being billed as specified in the contract or
delivery order.  For each ACRN on the invoice/voucher, the contractor shall identify the amount being billed
against that ACRN.

 
The SPAWAR Systems Center (SSC) Atlantic Ombudsman is Robin Rourk, (843) 218-5115.
CRM Tracking #: CRM-16-00603
 
**This document provides funding for a severable service contract that crosses fiscal years in compliance with 10
U.S. Code 2410 (a). The Base Year Period of Performance is 12 months. THE PERIOD OF PERFORMANCE FOR
THE BASE YEAR CANNOT EXTEND PAST 26 JANUARY 2018.**
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)
 
(a) Definitions. As used in this clause—
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.
 
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and
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Receiving Reports.
 
(c) WAWF access. To access WAWF, the Contractor shall—
 
(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and
 
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this web site.
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed
by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.
 
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:
 
(1) Document type. The Contractor shall use the following document type(s).
 
Cost Voucher
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.
 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.
 

ROUTING DATA TABLE*
*Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQ0339
Issue By DoDAAC N65236
Admin DoDAAC S0514A
Inspect By DoDAAC N65236
Ship To Code  
Ship From Code  
Mark For Code  
Service Approver (DoDAAC) N65236
Service Acceptor (DoDAAC) N65236
Accept at Other DoDAAC N65236
LPO DoDAAC****  
DCAA Auditor DoDAAC HAA062

 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.
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(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send Additional
Email Notifications” field of WAWF once a document is submitted in the system.
 

Send Additional Email Notification(s) to: *
Name Email Phone Role
    Damien Harmon Damien.Harmon@navy.mil 757-541-5420 COR/Receiver/Acceptor

 
 (g) WAWF point of contact.
 
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.
Ms Laverne Brown laverne.brown@navy.mil
843-218 5926
 
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.
 

The prior PGI Clause 252.204-0002 Line Item Specific: Sequential ACRN Order (SEP 2009) is DELETED in
its entirety and REPLACED with:

PAYMENT INSTRUCTIONS: PGI 204.7108 (d) 012 OTHER

In accordance with DFARS Procedures, Guidance, and Information (PGI) 204.7108 (d)(012) – Payment Instructions,
other payment instructions apply to this task order. This task order contains contract line items (CLINs) that have
multiple funding from multiple customers. Payment cannot be made using any of the PGI 204.7108 clause due to one
customer's funds would be paying for another customer's work. Use PGI 204.7108 (d) 012 other and pay from the
ACRNs cited on the invoice. Government advises contractor on ACRNS to invoice:

The contractor’s invoice shall identify the appropriate Task Order number. For the work performed, invoiced costs
shall be associated to the Contract Line Item Number (CLIN), the Contract Subline Item (SLIN), and the specific
ACRN. The payment office shall make payment in accordance with the invoice information, and invoices submitted
to the paying office that do not comply with this requirement shall be returned to the contractor for resubmission.
The contractor shall provide an electronic copy of each invoice to the COR at the time of submission to
DCAA/DFAS. The paying office shall disburse funds in strict compliance with the amounts invoiced by CLIN/SLIN
/ACRN. These payment instructions are necessary to ensure work is accurately segregated and paid using the correct
appropriation and project structure.to the CLINs on this task order.

700001 130060960500001 1500000.00  
LLA : 
AA 1771804 5T6M 251 00039 0 050120 2D 000000 A00003722569 
Standard Number: N0003917WX00284 
ACRN:AA 
COST CODE:A00003722569  
DOC#:N0003917WX00284 
(BS-001695.0201010118) 
 
700101 130060960500002 57276.00  
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LLA : 
AB 1771319 X7FY 255 00039 0 050120 2D 000000 A10003722569 
Standard Number: N0003917WX00590 
ACRN:AB 
COST CODE:A10003722569 
DOC#:N0003917WX00590 
BS-001695.0101010215 
 
 
700201 130060960500003 98125.00  
LLA : 
AC 1771810 M2W4 310 00039 0 050120 2D 000000 A20003722569 
Standard Number: N0003917WX00798 
ACRN:AC 
COST CODE:A20003722569  
DOC#:N0003917WX00798 
BS-001695.0301060202 
 
 
700202 130060960500004 33250.00  
LLA : 
AD 1771810 M2W4 251 00039 0 050120 2D 000000 A30003722569 
Standard Number: N0003917WX00796 
ACRN:AD 
COST CODE:A30003722569 
DOC#:N0003917WX00796 
BS-001695.0301020109 
 
 
900001 130060960500005 489226.00  
LLA : 
AE 1771804 5T6M 257 00039 0 050120 2D 000000 A40003722569 
Standard Number: N0003917WX00327 
ACRN:AE 
COST CODE:A40003722569 
DOC#:N0003917WX00327 
BS-001695.0201010502 
 
 
 
BASE Funding 2177877.00 
Cumulative Funding 2177877.00 

 
MOD P00001 
 
700002 130063471400001 60000.00  
LLA : 
AF 1771804 5T6M 257 00039 0 050120 2D 000000 A00003927295  
Standard Number: N0003917WX00327 
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ACRN AF: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00327 
COST CODE: A00003927295 
NWA: BS-001695.0201010116 
 
700003 130063471400003 100000.00  
LLA : 
AG 1771804 5T6M 257 00039 0 050120 2D 000000 A10003927295  
Standard Number: N0003917WX00284 
ACRN AG: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00284 
COST CODE: A10003927295 
NWA: BS-001695.0201010118 
 
700004 130063471400005 57000.00  
LLA : 
AH 1771804 5T6M 257 00039 0 050120 2D 000000 A20003927295  
Standard Number: N0003917WX00284 
ACRN AH: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00284 
COST CODE: A20003927295 
NWA: BS-001695.0201010120 
 
700203 130063471400006 33250.00  
LLA : 
AJ 1771810 M2W4 251 00039 0 050120 2D 000000 A30003927295  
Standard Number: N0003917WX00796 
ACRN AJ: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00796 
Cost Code:A30003927295 
NWA: BS-001695.0301020109 
 
900002 130063471400002 56152.12  
LLA : 
AF 1771804 5T6M 257 00039 0 050120 2D 000000 A00003927295  
Standard Number: N0003917WX00327 
ACRN AF: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00327 
Cost Code: A00003927295 
NWA: BS-001695.0201010116 
 
900003 130063471400004 100000.00  
LLA : 
AG 1771804 5T6M 257 00039 0 050120 2D 000000 A10003927295  
Standard Number: N0003917WX00284 
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ACRN AG: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00284 
COST CODE: A10003927295 
NWA: BS-001695.0201010118 
 
 
MOD P00001 Funding 406402.12 
Cumulative Funding 2584279.12 

 
MOD P00002 
 
700005 1300655375 161226.00  
LLA : 
AK 1771804 5T6M 257 00039 0 050120 2D 000000 A70004077722 
Standard Number: N0003917WX00327 
ACRN:AK 
COST CODE:A70004077722  
DOC#:N0003917WX00327 
BS-001695.0201010502 
 
700006 1300655375 56152.12  
LLA : 
AL 1771804 5T6M 257 00039 0 050120 2D 000000 A00004077722 
Standard Number: N0003917WX00327 
ACRN:AL 
COST CODE:A00004077722 
DOC#:N0003917WX00327 
BS-001695.0201010116 
 
700007 1300655375 100000.00  
LLA : 
AM 1771804 5T6M 257 00039 0 050120 2D 000000 A10004077722 
Standard Number: N0003917WX00284 
ACRN:AM 
COST CODE:A10004077722 
DOC#:N0003917WX00284  
BS-001695.0201010118 
 
700008 1300655375 425807.00  
LLA : 
AL 1771804 5T6M 257 00039 0 050120 2D 000000 A00004077722 
Standard Number: N0003917WX00327 
ACRN:AL 
COST CODE:A00004077722 
DOC#:N0003917WX00327 
BS-001695.0201010116 
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700009 1300655375 1205360.00  
LLA : 
AM 1771804 5T6M 257 00039 0 050120 2D 000000 A10004077722 
Standard Number: N0003917WX00284 
ACRN:AM 
COST CODE:A10004077722 
DOC#:N0003917WX00284  
BS-001695.0201010118 
 
 
700010 1300655375 130126.00  
LLA : 
AN 1771804 5T6M 257 00039 0 050120 2D 000000 A30004077722 
Standard Number: N0003917WX00284 
ACRN:AN 
COST CODE#:A30004077722 
DOC#:N0003917WX00284  
BS-001695.0201010122 
 
700102 1300655375 114554.00  
LLA : 
AP 1771319 X7FY 255 00039 0 050120 2D 000000 A40004077722 
Standard Number: N0003917WX00590 
ACRN:AP 
COST CODE:A40004077722  
DOC#:N0003917WX00590  
BS-001695.0101010215 
 
 
700204 130655375 98125.00  
LLA : 
AQ 1771810 M2W4 251 00039 0 050120 2D 000000 A50004077722 
Standard Number: N0003917WX00798 
ACRN:AQ 
COST CODE:A50004077722 
DOC#:N0003917WX00798 
BS-001695.0301060202 
 
 
700205 1300655375 422001.00  
LLA : 
AR 1771810 M2W4 251 00039 0 050120 2D 000000 A60004077722 
Standard Number: N0003917WX00796 
ACRN:AR 
COST CODE:A60004077722  
DOC#:N0003917WX00796 
BS-001695.0301020110 
 
900001 130060960500005 (161226.00)  
LLA : 
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AE 1771804 5T6M 257 00039 0 050120 2D 000000 A40003722569 
Standard Number: N0003917WX00327 
ACRN:AE 
COST CODE:A40003722569 
DOC#:N0003917WX00327 
BS-001695.0201010502 
 
 
900002 130063471400002 (56152.12)  
LLA : 
AF 1771804 5T6M 257 00039 0 050120 2D 000000 A00003927295  
Standard Number: N0003917WX00327 
ACRN AF: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00327 
Cost Code: A00003927295 
NWA: BS-001695.0201010116 
 
900003 130063471400004 (100000.00)  
LLA : 
AG 1771804 5T6M 257 00039 0 050120 2D 000000 A10003927295  
Standard Number: N0003917WX00284 
ACRN AG: Incremental Funding 
PR: 1300634714 
DOC: N0003917WX00284 
COST CODE: A10003927295 
NWA: BS-001695.0201010118 
 
 
MOD P00002 Funding 2395973.00 
Cumulative Funding 4980252.12 

 
MOD P00003 
 
710001 1300679697 25000.00  
LLA : 
AT 1781804 5C1C 257 00039 0 050120 2D 000000 A10004262506  
Standard Number: N0003918WX00641 
ACRN: AT 
PR: 1300679697 
Doc: N0003918WX00641 
Cost Code: A10004262506 
NWA/JON: BS-001716.0201010409 
 
710002 1300679697 25312.00  
LLA : 
AU 1781804 5C1C 257 00039 0 050120 2D 000000 A20004262506  
Standard Number: N0003918WX00414 
ACRN: AU 
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PR: 1300679697 
Doc: N0003918WX00414 
Cost Code: A20004262506 
NWA/JON: BS-001716.0201010501 
 
710003 1300688640 475000.00  
LLA : 
AV 1781804 5C1C 257 00039 0 050120 2D 000000 A00004337160  
ACRN: AV 
PR: 1300688640 
Cost Code: A00004337160  
NWA/JON: BS-001716.0201010112 
 
710101 130067969700001 525000.00  
LLA : 
AW 1771810 M2W4 251 00039 0 050120 2D 000000 A00004262506  
Standard Number: N0003917WX02409 
BS-001695.0301030102 
 
 
910001 1300679697 12477.00  
LLA : 
AT 1781804 5C1C 257 00039 0 050120 2D 000000 A10004262506  
Standard Number: N0003918WX00641 
ACRN: AT 
PR: 1300679697 
Doc: N0003918WX00641 
Cost Code: A10004262506 
NWA/JON: BS-001716.0201010409 
 
910002 1300688640 25000.00  
LLA : 
AV 1781804 5C1C 257 00039 0 050120 2D 000000 A00004337160  
ACRN: AV 
PR: 1300688640 
Cost Code: A00004337160 
NWA/JON: BS-001716.0201010112 
 
 
MOD P00003 Funding 1087789.00 
Cumulative Funding 6068041.12 

 
MOD P00004 
 
710102 130069319900002 150000.00  
LLA : 
AZ 1781810 M2W4 251 00039 0 050120 2D 000000 A10004371040  
ACRN: AZ 
PR: 1300693199 
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Cost Code: A10004371040 
NWA/JON: BS-001716.0301060207 
 
710201 130069319900004 174000.00  
LLA : 
AX 1781319 X7FY 255 00039 0 050120 2D 000000 A20004371040  
Standard Number: N0003918WX01967 
ACRN: AX 
PR: 1300693199 
Cost Code: A20004371040  
NWA/JON: BS-001716.0101010406 
 
910003 130069319900001 50000.00  
LLA : 
AY 1781804 5C1C 257 00039 0 050120 2D 000000 A00004371040  
ACRN: AY 
PR: 1300693199 
Cost Code: A00004371040 
NWA/JON: BS-001716.0201010112 
 
910101 130069319900003 50000.00  
LLA : 
AZ 1781810 M2W4 251 00039 0 050120 2D 000000 A10004371040  
ACRN: AZ 
PR: 1300693199 
Cost Code: A10004371040 
NWA/JON: BS-001716.0301060207 
 
 
MOD P00004 Funding 424000.00 
Cumulative Funding 6492041.12 

 
MOD P00005 Funding 0.00 
Cumulative Funding 6492041.12 

 
MOD P00006 
 
710004 130070058100001 30000.00  
LLA : 
BA 1781804 5C1C 257 00039 0 050120 2D 000000 A00004426742 
Standard Number: N0003918WX00641 
ACRN:BA  
COST CODE: A00004426742 
DOC#: N0003918WX00641 
 
 
710005 130070058100003 10312.00  
LLA : 
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BB 1781804 5C1C 257 00039 0 050120 2D 000000 A10004426742 
Standard Number: N0003918WX00414 
ACRN:BB  
COST CODE: A10004426742 
DOC#: N0003918WX00414 
 
 
710006 130070058100005 50777.00  
LLA : 
BC 1781804 5C1C 257 00039 0 050120 2D 000000 A20004426742 
Standard Number: N0003918WX00414 
ACRN:BC  
COST CODE: A20004426742 
DOC#: N0003918WX00414 
 
 
710007 130070058100006 92650.00  
LLA : 
BD 1781804 5C1C 257 00039 0 050120 2D 000000 A30004426742 
Standard Number: N0003918WX00414 
ACRN:BD  
COST CODE: A30004426742 
DOC#: N0003918WX00414 
 
 
710008 130070058100008 50000.00  
LLA : 
BE 1781804 5C1C 257 00039 0 050120 2D 000000 A40004426742 
Standard Number: N0003918WX02173 
ACRN:BE  
COST CODE: A40004426742 
DOC#: N0003918WX02173 
 
 
910004 130070058100002 32523.00  
LLA : 
BA 1781804 5C1C 257 00039 0 050120 2D 000000 A00004426742 
Standard Number: N0003918WX00641 
ACRN:BA  
COST CODE: A00004426742 
DOC#: N0003918WX00641 
 
 
910005 130070058100004 15000.00  
LLA : 
BB 1781804 5C1C 257 00039 0 050120 2D 000000 A10004426742 
Standard Number: N0003918WX00414 
ACRN:BB  
COST CODE: A10004426742 
DOC#: N0003918WX00414 
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910006 130070058100007 100000.00  
LLA : 
BD 1781804 5C1C 257 00039 0 050120 2D 000000 A30004426742 
Standard Number: N0003918WX00414 
ACRN:BD  
COST CODE: A30004426742 
DOC#: N0003918WX00414 
 
 
910007 130070058100009 50000.00  
LLA : 
BE 1781804 5C1C 257 00039 0 050120 2D 000000 A40004426742 
Standard Number: N0003918WX02173 
ACRN:BE  
COST CODE: A40004426742 
DOC#: N0003918WX02173 
 
 
 
MOD P00006 Funding 431262.00 
Cumulative Funding 6923303.12 

 
MOD P00007 Funding 0.00 
Cumulative Funding 6923303.12 

 
MOD P00008 
 
710009 130070616900001 50000.00  
LLA : 
BF 1781804 5C1C 257 00039 0 050120 2D 000000 A00004469525 
Standard Number: N0003918WX02173 
ACRN:BF 
COST CODE: A00004469525 
DOC#: N0003918WX02173 
NWA/BS#: BS-001716.0201010106 
 
710010 130070616900002 250000.00  
LLA : 
BG 1781804 5C1C 257 00039 0 050120 2D 000000 A10004469525 
Standard Number: N0003918WX00414 
ACRN:BG 
COST CODE: A10004469525 
DOC#: N0003918WX00414 
NWA/BS#: BS-001716.0201010115 
 
710011 130070616900003 500000.00  
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LLA : 
BH 1781804 5C1C 257 00039 0 050120 2D 000000 A20004469525 
Standard Number: N0003918WX00414 
ACRN:BH 
COST CODE: A20004469525 
DOC#: N0003918WX00414 
NWA/BS#: BS-001716.0201010112 
 
 
MOD P00008 Funding 800000.00 
Cumulative Funding 7723303.12 

 
MOD P00009 
 
710001 1300679697 (22456.07)  
LLA : 
AT 1781804 5C1C 257 00039 0 050120 2D 000000 A10004262506  
Standard Number: N0003918WX00641 
ACRN: AT 
PR: 1300679697 
Doc: N0003918WX00641 
Cost Code: A10004262506 
NWA/JON: BS-001716.0201010409 
 
710004 130070058100001 (30000.00)  
LLA : 
BA 1781804 5C1C 257 00039 0 050120 2D 000000 A00004426742 
Standard Number: N0003918WX00641 
ACRN:BA  
COST CODE: A00004426742 
DOC#: N0003918WX00641 
 
 
910001 1300679697 (4124.71)  
LLA : 
AT 1781804 5C1C 257 00039 0 050120 2D 000000 A10004262506  
Standard Number: N0003918WX00641 
ACRN: AT 
PR: 1300679697 
Doc: N0003918WX00641 
Cost Code: A10004262506 
NWA/JON: BS-001716.0201010409 
 
910004 130070058100002 (32523.00)  
LLA : 
BA 1781804 5C1C 257 00039 0 050120 2D 000000 A00004426742 
Standard Number: N0003918WX00641 
ACRN:BA  
COST CODE: A00004426742 
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DOC#: N0003918WX00641 
 
 
 
MOD P00009 Funding -89103.78 
Cumulative Funding 7634199.34 

 
MOD P00010 
 
710012 130071166800001 1459963.00  
LLA : 
BJ 1781804 5C1C 257 00039 0 050120 2D 000000 A00004511447  
ACRN: BJ 
PR: 1300711688 
Cost Code: A00004511447 
NWA/JON: BS-001716.0201010112 
 
710013 130071166800002 284194.00  
LLA : 
BK 1781804 5C1C 257 00039 0 050120 2D 000000 A10004511447  
ACRN: BK 
PR: 1300711668 
Cost Code: A10004511447 
NWA/JON: BS-001716.0201010115 
 
710014 130071166800003 626000.00  
LLA : 
BL 1781804 5C1C 257 00039 0 050120 2D 000000 A20004511447  
ACRN: BL 
PR: 1300711668 
Cost Code: A20004511447  
NWA/JON: BS-001716.0201010104 
 
710015 130071166800004 140500.00  
LLA : 
BM 1781804 5C1C 257 00039 0 050120 2D 000000 A30004511447  
ACRN: BM 
PR: 1300711668 
Cost Code: A30004511447 
NWA/JON: BS-001716.0201010106 
 
710017 130071166800008 65600.00  
LLA : 
BP 1781804 5C1C 257 00039 0 050120 2D 000000 A70004511447  
ACRN: BP 
PR 1300711668 
Cost Code: A70004511447 
NWA/JON: BS-001716.0201010114 
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710018 130071166800009 124200.00  
LLA : 
BQ 1781804 5C1C 257 00039 0 050120 2D 000000 A80004511447  
ACRN: BQ 
PR 1300711668 
Cost Code: A80004511447 
NWA/JON: BS-001716.0201010108 
 
710103 130071166800005 189125.00  
LLA : 
BR 1781810 M2W4 251 00039 0 050120 2D 000000 B00004511447  
ACRN: BR 
PR: 1300711668 
Cost Code: B00004511447 
NWA/JON: BS-001716.0301060205 
 
710104 130071166800010 26000.00  
LLA : 
BS 1781810 M2W4 251 00039 0 050120 2D 000000 A90004511447  
ACRN: BS 
PR 1300711668 
Cost Code: A90004511447  
NWA/JON: BS-001716.0301060207 
 
 
MOD P00010 Funding 2915582.00 
Cumulative Funding 10549781.34 

 
MOD P00011 
 
700009 1300655375 (11184.12)  
LLA : 
AM 1771804 5T6M 257 00039 0 050120 2D 000000 A10004077722 
Standard Number: N0003917WX00284 
ACRN:AM 
COST CODE:A10004077722 
DOC#:N0003917WX00284  
BS-001695.0201010118 
 
 
700010 1300655375 (130126.00)  
LLA : 
AN 1771804 5T6M 257 00039 0 050120 2D 000000 A30004077722 
Standard Number: N0003917WX00284 
ACRN:AN 
COST CODE#:A30004077722 
DOC#:N0003917WX00284  
BS-001695.0201010122 
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700205 1300655375 (305773.63)  
LLA : 
AR 1771810 M2W4 251 00039 0 050120 2D 000000 A60004077722 
Standard Number: N0003917WX00796 
ACRN:AR 
COST CODE:A60004077722  
DOC#:N0003917WX00796 
BS-001695.0301020110 
 
900001 130060960500005 (3101.44)  
LLA : 
AE 1771804 5T6M 257 00039 0 050120 2D 000000 A40003722569 
Standard Number: N0003917WX00327 
ACRN:AE 
COST CODE:A40003722569 
DOC#:N0003917WX00327 
BS-001695.0201010502 
 
 
 
MOD P00011 Funding -450185.19 
Cumulative Funding 10099596.15 

 
MOD P00012 
 
710105 130073365200001 85000.00  
LLA : 
BT 1781810 M2W4 251 00039 0 050120 2D 000000 A00004645551  
Standard Number: n/a 
NWA/BS#: BS-001716.0301060207 
 
910102 130073365200002 35000.00  
LLA : 
BT 1781810 M2W4 251 00039 0 050120 2D 000000 A00004645551  
Standard Number: n/a 
NWA/BS#: BS-001716.0301060207 
 
 
MOD P00012 Funding 120000.00 
Cumulative Funding 10219596.15 

 
MOD P00013 
 
910008 130075243900001 20000.00  
LLA : 
BU 1791804 5C1C 257 00039 0 050120 2D 000000 A00004796869  
NWA/BS#:BS-001977.0201010106 
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MOD P00013 Funding 20000.00 
Cumulative Funding 10239596.15 

 
MOD P00014 
 
720001 130075710500002 135249.00  
LLA : 
BW 1791804 5C1C 257 00039 0 050120 2D 000000 A10004826866  
ACRN: BW 
PR: 1300757105 
Cost Code: A10004826866 
NWA/JON: BS-001977.0201010508 
 
720002 130075710500003 86848.00  
LLA : 
BX 1791804 5C1C 257 00039 0 050120 2D 000000 A20004826866  
ACRN: BX 
PR: 1300757105 
Cost Code: A20004826866 
NWA/JON: BS-001977.0201010512 
 
720003 130075710500004 100000.00  
LLA : 
BY 1791804 5C1C 257 00039 0 050120 2D 000000 A30004826866  
ACRN: BY 
PR: 1300757105 
Cost Code: A30004826866  
NWA/JON: BS-001977.0201010103 
 
720004 130075710500005 1264462.08  
LLA : 
BZ 1791804 5C1C 257 00039 0 050120 2D 000000 A40004826866  
ACRN: BZ 
PR: 1300757105 
Cost Code: A40004826866  
NWA/JON: BS-001977.0201010106 
 
720005 130075710500006 43358.00  
LLA : 
CA 1791804 5C1C 257 00039 0 050120 2D 000000 A50004826866  
ACRN: CA 
PR: 1300757105 
Cost Code: A50004826866  
NWA/JON: BS-001977.0201010107 
 
720006 130075710500007 982888.00  
LLA : 
CB 1791804 5C1C 257 00039 0 050120 2D 000000 A60004826866  
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ACRN: CB 
PR: 1300757105 
Cost Code: A60004826866  
NWA/JON: BS-001977.0201010108 
 
720101 130075710500001 613950.00  
LLA : 
BV 1781810 M2W4 251 00039 0 050120 2D 000000 A00004826866  
ACRN: BV 
PR: 1300757105 
Cost Code: A00004826866  
NWA/JON: BS-001716.0301030104 
 
720102 130075710500010 300000.00  
LLA : 
CE 1791810 M2W4 251 00039 0 050120 2D 000000 A90004826866  
ACRN: CE 
PR: 1300757105 
Cost Code: A90004826866  
NWA/JON: BS-001977.0301050304 
 
720103 130075710500011 555113.00  
LLA : 
CF 1791810 M2W4 251 00039 0 050120 2D 000000 B30004826866  
ACRN: CF 
PR: 1300757105 
Cost Code: B30004826866 
NWA/JON: BS-001977.0301050306 
 
720104 130075710500012 100000.00  
LLA : 
CG 1791810 M2W4 251 00039 0 050120 2D 000000 B20004826866  
ACRN: CG 
PR: 1300757105 
Cost Code: B20004826866  
NWA/JON: BS-001977.0301050309 
 
720105 130075710500015 143300.00  
LLA : 
CK 1781810 M2W4 251 00039 0 050120 2D 000000 B40004826866  
ACRN: CK 
PR: 1300757105 
Cost Code: B40004826866  
NWA/JON:BS-001716.0301030102 
 
720106 130075710500022 516100.00  
LLA : 
CR 1791810 M2W4 251 00039 0 050120 2D 000000 B80004826866  
ACRN: CR 
PR: 1300757105 



N6523617F3031P00033 - FINAL

Page 76 of 110

Cost Code: B80004826866  
NWA/JON: BS-001977.0301060202 
 
720201 130075710500017 290000.00  
LLA : 
CM 1791319 X7FY 251 00039 0 050120 2D 000000 B50004826866  
ACRN: CM 
PR: 1300757105 
Cost Code: B50004826866  
NWA/JON: BS-001977.0101010404 
 
720202 130075710500019 90134.00  
LLA : 
CP 1791319 X7FY 255 00039 0 050120 2D 000000 B60004826866  
ACRN: CP 
PR: 1300757105 
Cost Code: B60004826866  
NWA/JON: BS-001977.0101010406 
 
720203 130075710500021 124060.00  
LLA : 
CQ 1791319 X7FY 255 00039 0 050120 2D 000000 B70004826866  
ACRN: CQ 
PR: 1300757105 
Cost Code: B70004826866  
NWA/JON: BS-001977.0101010408 
 
920001 130075710500008 250000.00  
LLA : 
CC 1791804 5C1C 257 00039 0 050120 2D 000000 A40004826866  
ACRN: CC  
PR:1300757105  
Cost Code: A40004826866  
NWA/JON: BS-001977.0201010106 
 
920002 130075710500009 25000.00  
LLA : 
CD 1791804 5C1C 257 00039 0 050120 2D 000000 A60004826866  
ACRN: CD 
PR: 1300757105 
Cost Code: A60004826866  
NWA/JON: BS-001977.0201010108 
 
920101 130075710500013 22612.00  
LLA : 
CH 1791810 M2W4 251 00039 0 050120 2D 000000 A90004826866  
ACRN: CH 
PR: 1300757105 
Cost Code: A90004826866 
NWA/JON: BS-001977.0301050304 
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920102 130075710500014 20815.00  
LLA : 
CJ 1791810 M2W4 251 00039 0 050120 2D 000000 B20004826866  
ACRN: CJ 
PR: 1300757105 
Cost Code: B20004826866  
NWA/JON: BS-001977.0301050309 
 
920103 130075710500016 100000.00  
LLA : 
CL 1781810 M2W4 251 00039 0 050120 2D 000000 A00004826866  
ACRN: CL 
PR: 1300757105 
Cost Code: A00004826866  
NWA/JON: BS-001716.0301030104 
 
920104 130075710500023 100000.00  
LLA : 
CS 1791810 M2W4 251 00039 0 050120 2D 000000 B80004826866  
ACRN: CS 
PR: 1300757105 
Cost Code: B80004826866 
NWA/JON: BS-001977.0301060202 
 
920201 130075710500018 10000.00  
LLA : 
CN 1791319 X7FY 255 00039 0 050120 2D 000000 B50004826866  
ACRN: CN 
PR: 1300757105 
Cost Code: B50004826866  
NWA/JON: BS-001977.0101010404 
 
 
MOD P00014 Funding 5873889.08 
Cumulative Funding 16113485.23 

 
MOD P00015 Funding 0.00 
Cumulative Funding 16113485.23 

 
MOD P00016 
 
720107 130077161200001 305773.63  
LLA : 
CT 1771810 M2W4 251 00039 0 050120 2D 000000 A10004935212 
NWA Funded: BS-001695.0301020110 
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MOD P00016 Funding 305773.63 
Cumulative Funding 16419258.86 

 
MOD P00017 
 
720007 130077841200001 67624.00  
LLA : 
CU 1791804 5C1C 257 00039 0 050120 2D 000000 A00004989648 
ACRN:CU 
COST CODE:A00004989648 
NWA/BS#:BS-001977.0201010508 
 
720008 130077841200004 40834.00  
LLA : 
CV 1791804 5C1C 257 00039 0 050120 2D 000000 C70004989648 
ACRN:CV 
COST CODE:C70004989648 
NWA/BS#:BS-001977.0201010510 
 
720009 130077841200005 16000.00  
LLA : 
CW 1791804 5C1C 257 00039 0 050120 2D 000000 D90004989648 
ACRN:CW 
COST CODE:D90004989648  
NWA/BS#:BS-001977.0201010512 
 
720010 130077841200007 74166.00  
LLA : 
CX 1791804 5C1C 257 00039 0 050120 2D 000000 C30004989648 
ACRN:CX 
COST CODE:C30004989648 
NWA/BS#:BS-001977.0201010513 
 
720011 130077841200008 55591.00  
LLA : 
CY 1791804 5C1C 257 00039 0 050120 2D 000000 D70004989648 
ACRN:CY 
COST CODE: D70004989648  
NWA/BS#:BS-001977.0201010514 
 
720012 130077841200009 358900.00  
LLA : 
CZ 1791804 5C1C 257 00039 0 050120 2D 000000 E00004989648 
ACRN:CZ 
COST CODE:E00004989648 
NWA/BS#:BS-001977.0201010515 
 
720108 130077959400001 130000.00  
LLA : 
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DA 1791810 M2W4 310 00039 0 050120 2D 000000 A00004998266 
ACRN:DA 
COST CODE:A00004998266  
NWA/BS#:BS-001977.0301010109 
 
 
920003 130077841200006 27424.00  
LLA : 
CW 1791804 5C1C 257 00039 0 050120 2D 000000 D90004989648 
ACRN:CW 
COST CODE:D90004989648  
NWA/BS#:BS-001977.0201010512 
 
 
920004 130077841200011 78000.00  
LLA : 
CZ 1791804 5C1C 257 00039 0 050120 2D 000000 E00004989648 
ACRN:CZ 
COST CODE:E00004989648 
NWA/BS#:BS-001977.0201010515 
 
 
 
MOD P00017 Funding 848539.00 
Cumulative Funding 17267797.86 

 
MOD P00018 
 
720101 130075710500001 (535209.75)  
LLA : 
BV 1781810 M2W4 251 00039 0 050120 2D 000000 A00004826866  
ACRN: BV 
PR: 1300757105 
Cost Code: A00004826866  
NWA/JON: BS-001716.0301030104 
 
720102 130075710500010 (238327.75)  
LLA : 
CE 1791810 M2W4 251 00039 0 050120 2D 000000 A90004826866  
ACRN: CE 
PR: 1300757105 
Cost Code: A90004826866  
NWA/JON: BS-001977.0301050304 
 
720103 130075710500011 (507786.82)  
LLA : 
CF 1791810 M2W4 251 00039 0 050120 2D 000000 B30004826866  
ACRN: CF 
PR: 1300757105 
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Cost Code: B30004826866 
NWA/JON: BS-001977.0301050306 
 
920101 130075710500013 (18550.51)  
LLA : 
CH 1791810 M2W4 251 00039 0 050120 2D 000000 A90004826866  
ACRN: CH 
PR: 1300757105 
Cost Code: A90004826866 
NWA/JON: BS-001977.0301050304 
 
920103 130075710500016 (99510.08)  
LLA : 
CL 1781810 M2W4 251 00039 0 050120 2D 000000 A00004826866  
ACRN: CL 
PR: 1300757105 
Cost Code: A00004826866  
NWA/JON: BS-001716.0301030104 
 
 
MOD P00018 Funding -1399384.91 
Cumulative Funding 15868412.95 

 
MOD P00019 
 
720013 130079488600001 75096.00  
LLA : 
DB 1791804 5C1C 257 00039 0 050120 2D 000000 A00005131941 
Standard Number: INTERNAL DC 
ACRN: DB PR: 1300794886 
FUNDING DOC: INTERNAL DC 
FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010103 
 
720014 130079488600002 37101.00  
LLA : 
DC 1791804 5C1C 257 00039 0 050120 2D 000000 A10005131941 
Standard Number: INTERNAL DC 
ACRN: DC PR: 1300794886 
FUNDING DOC: INTERNAL DC 
FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010105 
 
720015 130079488600003 373740.00  
LLA : 
DD 1791804 5C1C 257 00039 0 050120 2D 000000 A20005131941 
Standard Number: INTERNAL DC 
ACRN: DD PR: 1300794886 
FUNDING DOC: INTERNAL DC 



N6523617F3031P00033 - FINAL

Page 81 of 110

FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010106 
 
720016 130079488600004 21679.00  
LLA : 
DE 1791804 5C1C 257 00039 0 050120 2D 000000 A30005131941 
Standard Number: INTERNAL DC 
ACRN: DE PR: 1300794886 
FUNDING DOC: INTERNAL DC 
FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010107 
 
720017 130079488600005 427611.00  
LLA : 
DF 1791804 5C1C 257 00039 0 050120 2D 000000 A40005131941 
Standard Number: INTERNAL DC 
ACRN: DF PR: 1300794886 
FUNDING DOC: INTERNAL DC 
FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010108 
 
920005 130079488600006 20000.00  
LLA : 
DF 1791804 5C1C 257 00039 0 050120 2D 000000 A40005131941 
Standard Number: INTERNAL DC 
ACRN: DF PR: 1300794886 
FUNDING DOC: INTERNAL DC 
FUNDS EXPIRE: 9/30/2019 
NWA: BS-001977.0201010108 
 
 
MOD P00019 Funding 955227.00 
Cumulative Funding 16823639.95 

 
MOD P00020 
 
720018 130080275600001 158325.00  
LLA : 
DG 1791804 5C1C 257 00039 0 050120 2D 000000 A00005208409 
ACRN:DG 
COST CODE:A00005208409  
NWA/BS#:BS-001977.0201010106 
 
720109 130080275600002 90000.00  
LLA : 
DH 1791810 M2W4 251 00039 0 050120 2D 000000 A10005208409 
ACRN:DH 
COST CODE:A10005208409 
NWA/BS#:BS-001977.0301060202 
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MOD P00020 Funding 248325.00 
Cumulative Funding 17071964.95 

 
MOD P00021 Funding 0.00 
Cumulative Funding 17071964.95 

 
MOD P00022 
 
720019 130082448200001 74000.00  
LLA : 
DJ 1701804 5C1C 257 00039 0 050120 2D 000000 A00005408452 
ACRN:DJ 
COST CODE:A00005408452 
NWA/BS#:BS-002077.0201010502 
 
720110 130082448200002 10000.00  
LLA : 
DK 1701810 M2W4 257 00039 0 050120 2D 000000 A10005408452 
ACRN:DK 
COST CODE:A10005408452 
NWA/BS#:BS-002077.0301020107 
 
720111 130082448200003 40000.00  
LLA : 
DL 1701810 M2W4 257 00039 0 050120 2D 000000 A20005408452 
ACRN:DL 
COST CODE:A20005408452 
NWA/BS#:BS-002077.0301060403 
 
720112 130082448200004 37000.00  
LLA : 
DM 1701810 M2W4 257 00039 0 050120 2D 000000 A30005408452 
ACRN:DM 
COST CODE:A30005408452  
NWA/BS#:BS-002077.0301060407 
 
720113 130082448200005 282000.00  
LLA : 
DN 1791810 M2W4 251 00039 0 050120 2D 000000 A40005408452 
ACRN:DN 
COST CODE: A40005408452 
NWA/BS#:BS-001977.0301060404 
 
 
MOD P00022 Funding 443000.00 
Cumulative Funding 17514964.95 
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MOD P00023 
 
730001 130082748500001 76000.00  
LLA : 
DP 1701804 5C1C 257 00039 0 050120 2D 000000 A00005430091 
ACRN: DP 
CIN: 130082748500001 
 
730101 130082748500003 232920.00  
LLA : 
DR 1791810 M2W4 251 00039 0 050120 2D 000000 A20005430091 
ACRN: DR 
CIN: 130082748500003 
 
730102 130082748500004 90000.00  
LLA : 
DS 1701810 M2W4 251 00039 0 050120 2D 000000 A30005430091 
ACRN: DS 
CIN: 130082748500004 
 
730103 130082748500005 16729.00  
LLA : 
DT 1701810 M2W4 251 00039 0 050120 2D 000000 A40005430091 
ACRN: DT 
CIN: 130082748500005 
 
730104 130082748500006 40000.00  
LLA : 
DU 1701810 M2W4 251 00039 0 050120 2D 000000 A50005430091 
ACRN: DU 
CIN: 130082748500006 
 
730105 130082748500007 25000.00  
LLA : 
DV 1701810 M2W4 251 00039 0 050120 2D 000000 A60005430091 
ACRN: DV 
CIN: 130082748500007 
 
730106 130082748500008 35000.00  
LLA : 
DW 1701810 M2W4 251 00039 0 050120 2D 000000 A70005430091 
ACRN: DW 
CIN: 130082748500008 
 
730201 130082748500002 156433.00  
LLA : 
DQ 1791319 X7FY 255 00039 0 050120 2D 000000 A10005430091 
ACRN: DQ 
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CIN: 130082748500002 
 
930101 130082748500009 15000.00  
LLA : 
DU 1701810 M2W4 251 00039 0 050120 2D 000000 A50005430091 
ACRN: DU 
CIN: 130082748500009 
 
 
MOD P00023 Funding 687082.00 
Cumulative Funding 18202046.95 

 
MOD P00024 
 
730002 130083383400001 40510.00  
LLA : 
DX 1701804 5C1C 257 00039 0 050120 2D 000000 A00005475239 
ACRN:DX 
COST CODE:A00005475239 
NWA/BS#:BS-002077.0201010101 
 
730003 130083383400005 249408.00  
LLA : 
DY 1701804 5C1C 257 00039 0 050120 2D 000000 A30005475239 
ACRN:DY 
COST CODE:A30005475239 
NWA/BS#:BS-002077.0201010103 
 
730107 130083383400003 54000.00  
LLA : 
DZ 1701810 M2W4 251 00039 0 050120 2D 000000 A10005475239 
ACRN:DZ 
COST CODE:A10005475239  
NWA/BS#:BS-002077.0301050406 
 
730108 130083383400004 15000.00  
LLA : 
EA 1701810 M2W4 251 00039 0 050120 2D 000000 A20005475239 
ACRN:EA 
COST CODE:A20005475239  
NWA/BS#:BS-002077.0301050202 
 
930001 130083383400002 8000.00  
LLA : 
DX 1701804 5C1C 257 00039 0 050120 2D 000000 A00005475239 
ACRN:DX 
COST CODE:A00005475239 
NWA/BS#:BS-002077.0201010101 
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930002 130083383400006 42000.00  
LLA : 
DY 1701804 5C1C 257 00039 0 050120 2D 000000 A30005475239 
ACRN:DY 
COST CODE:A30005475239 
NWA/BS#:BS-002077.0201010103 
 
 
MOD P00024 Funding 408918.00 
Cumulative Funding 18610964.95 

 
MOD P00025 
 
730004 130083489600001 95000.00  
LLA : 
EB 1701804 5C1C 257 00039 0 050120 2D 000000 A00005485502 
ACRN:EB 
COST CODE:A00005485502 
NWA/BS#:BS-002077.0201010103 
 
730005 130083489600003 235000.00  
LLA : 
EC 1701804 5C1C 257 00039 0 050120 2D 000000 A10005485502 
ACRN:EC 
COST CODE:A10005485502 
NWA/BS#:BS-002077.0201010514 
 
730109 130083489600006 189095.00  
LLA : 
EE 1701810 M2W4 251 00039 0 050120 2D 000000 A30005485502 
ACRN:EE 
COST CODE:A30005485502 
NWA/BS#:BS-002077.0301020107 
 
730110 130083489600008 116246.00  
LLA : 
EF 1701810 M2W4 251 00039 0 050120 2D 000000 A40005485502 
ACRN:EF 
COST CODE:A40005485502 
NWA/BS#:BS-002077.0301060403 
 
730111 130083489600010 106125.00  
LLA : 
EG 1701810 M2W4 251 00039 0 050120 2D 000000 A50005485502 
ACRN:EG 
COST CODE:A50005485502  
NWA/BS#:BS-002077.0301060407 
 
730112 130083489600012 70640.00  
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LLA : 
EH 1701810 M2W4 251 00039 0 050120 2D 000000 A60005485502 
ACRN:EH 
COST CODE: A60005485502  
NWA/BS#:BS-002077.0301060408 
 
730113 130083489600014 88117.00  
LLA : 
EJ 1701810 M2W4 251 00039 0 050120 2D 000000 A70005485502 
ACRN:EJ 
COST CODE:A70005485502 
NWA/BS#:BS-002077.0301050408 
 
730114 130083489600016 300000.00  
LLA : 
EK 1701810 M2W4 251 00039 0 050120 2D 000000 A90005485502 
ACRN:EK 
COST CODE:A90005485502  
NWA/BS#:BS-002077.0301030104 
 
730202 130083489600005 19350.00  
LLA : 
ED 1701319 X7FY 251 00039 0 050120 2D 000000 A20005485502 
ACRN:ED 
COST CODE:A20005485502 
NWA/BS#:BS-002077.0101010402 
 
930003 130083489600002 30000.00  
LLA : 
EB 1701804 5C1C 257 00039 0 050120 2D 000000 A00005485502 
ACRN:EB 
COST CODE:A00005485502 
NWA/BS#:BS-002077.0201010103 
 
930004 130083489600004 15000.00  
LLA : 
EC 1701804 5C1C 257 00039 0 050120 2D 000000 A10005485502 
ACRN:EC 
COST CODE:A10005485502 
NWA/BS#:BS-002077.0201010514 
 
930102 130083489600007 60000.00  
LLA : 
EE 1701810 M2W4 251 00039 0 050120 2D 000000 A30005485502 
ACRN:EE 
COST CODE:A30005485502 
NWA/BS#:BS-002077.0301020107 
 
930103 130083489600009 50000.00  
LLA : 



N6523617F3031P00033 - FINAL

Page 87 of 110

EF 1701810 M2W4 251 00039 0 050120 2D 000000 A40005485502 
ACRN:EF 
COST CODE:A40005485502 
NWA/BS#:BS-002077.0301060403 
 
930104 130083489600011 100000.00  
LLA : 
EG 1701810 M2W4 251 00039 0 050120 2D 000000 A50005485502 
ACRN:EG 
COST CODE:A50005485502  
NWA/BS#:BS-002077.0301060407 
 
930105 130083489600013 60000.00  
LLA : 
EH 1701810 M2W4 251 00039 0 050120 2D 000000 A60005485502 
ACRN:EH 
COST CODE: A60005485502  
NWA/BS#:BS-002077.0301060408 
 
930106 130083489600015 30000.00  
LLA : 
EJ 1701810 M2W4 251 00039 0 050120 2D 000000 A70005485502 
ACRN:EJ 
COST CODE:A70005485502 
NWA/BS#:BS-002077.0301050408 
 
 
MOD P00025 Funding 1564573.00 
Cumulative Funding 20175537.95 

Accounting Data

CLIN/SLIN PR Number Amount

N6523617F3031P00026

730006 130084709200001

LLA :

EL 1701804 5C1C 257 00039 0 050120 2D 000000 A00005572272

Standard Document #: INTERNAL DIRECT CITE

PR: 1300847092 | NWA/BS: BS-002077.0201010103 ***Contains obligated funding for a severable service
contract and shall have a Period of Performance (POP) of 12 months or less IAW 10 U.S.C. 2410(a). ***

730007 130084709200004

LLA :

EM 1701804 5C1C 257 00039 0 050120 2D 000000 A20005572272
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Accounting Data

Standard Document #: INTERNAL DIRECT CITE

PR: 1300847092 | NWA/BS: BS-002077.0201010502 ***Contains obligated funding for a severable service
contract and shall have a Period of Performance (POP) of 12 months or less IAW 10 U.S.C. 2410(a). ***

730203 130084709200003

LLA :

EN 1701319 X7FY 255 00039 0 050120 2D 000000 A10005572272

Standard Document #: INTERNAL DIRECT CITE

PR: 1300847092 | NWA/BS: BS-002077.0101010402

930005 130084709200005

LLA :

EM 1701804 5C1C 257 00039 0 050120 2D 000000 A20005572272

Standard Document #: INTERNAL DIRECT CITE

PR: 1300847092 | NWA/BS: BS-002077.0201010502 ***Contains obligated funding for a severable service
contract and shall have a Period of Performance (POP) of 12 months or less IAW 10 U.S.C. 2410(a). ***

930006 130084709200002

LLA :

EL 1701804 5C1C 257 00039 0 050120 2D 000000 A00005572272

Standard Document #: INTERNAL DIRECT CITE

PR: 1300847092 | NWA/BS: BS-002077.0201010103 ***Contains obligated funding for a severable service
contract and shall have a Period of Performance (POP) of 12 months or less IAW 10 U.S.C. 2410(a). ***

MOD Funding: $1,522,666.83

Cumulative Funding: $21,698,204.78

N6523617F3031P00027

720019 130082448200001

LLA :

DJ 1701804 5C1C 257 00039 0 050120 2D 000000 A00005408452

Standard Document #:

ACRN:DJ COST CODE:A00005408452 NWA/BS#:BS-002077.0201010502

720104 130075710500012

LLA :

CG 1791810 M2W4 251 00039 0 050120 2D 000000 B20004826866

Standard Document #:

ACRN: CG PR: 1300757105 Cost Code: B20004826866 NWA/JON: BS-001977.0301050309
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Accounting Data

720105 130075710500015

LLA :

CK 1781810 M2W4 251 00039 0 050120 2D 000000 B40004826866

Standard Document #:

ACRN: CK PR: 1300757105 Cost Code: B40004826866 NWA/JON:BS-001716.0301030102

720106 130075710500022

LLA :

CR 1791810 M2W4 251 00039 0 050120 2D 000000 B80004826866

Standard Document #:

ACRN: CR PR: 1300757105 Cost Code: B80004826866 NWA/JON: BS-001977.0301060202

720109 130080275600002

LLA :

DH 1791810 M2W4 251 00039 0 050120 2D 000000 A10005208409

Standard Document #:

ACRN:DH COST CODE:A10005208409 NWA/BS#:BS-001977.0301060202

720110 130082448200002

LLA :

DK 1701810 M2W4 257 00039 0 050120 2D 000000 A10005408452

Standard Document #:

ACRN:DK COST CODE:A10005408452 NWA/BS#:BS-002077.0301020107

720111 130082448200003

LLA :

DL 1701810 M2W4 257 00039 0 050120 2D 000000 A20005408452

Standard Document #:

ACRN:DL COST CODE:A20005408452 NWA/BS#:BS-002077.0301060403

720112 130082448200004

LLA :

DM 1701810 M2W4 257 00039 0 050120 2D 000000 A30005408452

Standard Document #:

ACRN:DM COST CODE:A30005408452 NWA/BS#:BS-002077.0301060407

720113 130082448200005

LLA :
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Accounting Data

DN 1791810 M2W4 251 00039 0 050120 2D 000000 A40005408452

Standard Document #:

ACRN:DN COST CODE: A40005408452 NWA/BS#:BS-001977.0301060404

720201 130075710500017

LLA :

CM 1791319 X7FY 251 00039 0 050120 2D 000000 B50004826866

Standard Document #:

ACRN: CM PR: 1300757105 Cost Code: B50004826866 NWA/JON: BS-001977.0101010404

720202 130075710500019

LLA :

CP 1791319 X7FY 255 00039 0 050120 2D 000000 B60004826866

Standard Document #:

ACRN: CP PR: 1300757105 Cost Code: B60004826866 NWA/JON: BS-001977.0101010406

720203 130075710500021

LLA :

CQ 1791319 X7FY 255 00039 0 050120 2D 000000 B70004826866

Standard Document #:

ACRN: CQ PR: 1300757105 Cost Code: B70004826866 NWA/JON: BS-001977.0101010408

730008 130083809000001

LLA :

EP 1701804 5C1C 257 00039 0 050120 2D 000000 A00005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A00005511017 | NWA/BS: BS-002077.0201010502 ***Contains obligated
funding for a severable service contract and shall have a Period of Performance (POP) of 12 months or less IAW 10
U.S.C. 2410(a). ***

730115 130083809000002

LLA :

EQ 1791810 M2W4 257 00039 0 050120 2D 000000 A10005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A10005511017 | NWA/BS: BS-001977.0301050309

730116 130083809000003

LLA :

ER 1781810 M2W4 257 00039 0 050120 2D 000000 A20005511017

Standard Document #: INTERNAL DIRECT CITE
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Accounting Data

PR: 1300838090 | COST CODE: A20005511017 | NWA/BS: BS-001716.0301030102

730117 130083809000004

LLA :

ES 1791810 M2W4 257 00039 0 050120 2D 000000 A30005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A30005511017 | NWA/BS: BS-001977.0301060202

730118 130083809000006

LLA :

ET 1701810 M2W4 257 00039 0 050120 2D 000000 A40005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A40005511017 | NWA/BS: BS-002077.0301020107

730119 130083809000007

LLA :

EU 1701810 M2W4 257 00039 0 050120 2D 000000 A50005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A50005511017 | NWA/BS: BS-002077.0301060403

730120 130083809000008

LLA :

EV 1701810 M2W4 257 00039 0 050120 2D 000000 A60005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A60005511017 | NWA/BS: BS-002077.0301060407

730121 130083809000009

LLA :

EW 1791810 M2W4 257 00039 0 050120 2D 000000 A70005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A70005511017 | NWA/BS: BS-001977.0301060404

730204 130083809000010  
LLA :

EX 1791319 X7FY 257 00039 0 050120 2D 000000 A80005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A80005511017 | NWA/BS: BS-001977.0101010404 | FUNDS EXPIRE 9/30/2020

730205 130083809000012
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Accounting Data

LLA :

EX 1791319 X7FY 257 00039 0 050120 2D 000000 A80005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A80005511017 | NWA/BS: BS-001977.0101010408 | FUNDS EXPIRE 9/30/2020

920101 130075710500013

LLA :

CH 1791810 M2W4 251 00039 0 050120 2D 000000 A90004826866

Standard Document #:

ACRN: CH PR: 1300757105 Cost Code: A90004826866 NWA/JON: BS-001977.0301050304

920102 130075710500014

LLA :

CJ 1791810 M2W4 251 00039 0 050120 2D 000000 B20004826866

Standard Document #:

ACRN: CJ PR: 1300757105 Cost Code: B20004826866 NWA/JON: BS-001977.0301050309

920103 130075710500016

LLA :

CL 1781810 M2W4 251 00039 0 050120 2D 000000 A00004826866

Standard Document #:

ACRN: CL PR: 1300757105 Cost Code: A00004826866 NWA/JON: BS-001716.0301030104

920104 130075710500023

LLA :

CS 1791810 M2W4 251 00039 0 050120 2D 000000 B80004826866

Standard Document #:

ACRN: CS PR: 1300757105 Cost Code: B80004826866 NWA/JON: BS-001977.0301060202

920201 130075710500018

LLA :

CN 1791319 X7FY 255 00039 0 050120 2D 000000 B50004826866

Standard Document #:

ACRN: CN PR: 1300757105 Cost Code: B50004826866 NWA/JON: BS-001977.0101010404

930107 130083809000005

LLA :

ES 1791810 M2W4 257 00039 0 050120 2D 000000 A30005511017

Standard Document #: INTERNAL DIRECT CITE
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PR: 1300838090 | COST CODE: A30005511017 | NWA/BS: BS-001977.0301060202

930108 130083809000013

LLA :

EY 1791810 M2W4 257 00039 0 050120 2D 000000 A90005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A90005511017 | NWA/BS: BS-001977.0301050304

930109 130083809000014

LLA :

EY 1791810 M2W4 257 00039 0 050120 2D 000000 A90005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A90005511017 | NWA/BS: BS-001977.0301050309

930201 130083809000011

LLA :

EX 1791319 X7FY 257 00039 0 050120 2D 000000 A80005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A80005511017 | NWA/BS: BS-001977.0101010404 | FUNDS EXPIRE:
9/30/2020

MOD Funding: ($573.48)

Cumulative Funding: $21,697,631.30

N6523617F3031P00028

730009 130083809000015

LLA :

EP 1701804 5C1C 257 00039 0 050120 2D 000000 A00005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: A00005511017 | NWA/BS: BS-002077.0201010502 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
2410a ***

730010 130083809000016

LLA :

EZ 1701804 5C1C 257 00039 0 050120 2D 000000 B00005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B00005511017 | NWA/BS: BS-002077.0201010103 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
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Accounting Data

2410a ***

730011 130083809000020

LLA :

FC 1701810 M2W4 251 00039 0 050120 2D 000000 B30005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B30005511017 | NWA/BS: BS-002077.0201010514 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
2410a ***

730122 130083809000018

LLA :

EZ 1701804 5C1C 257 00039 0 050120 2D 000000 B00005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B00005511017 | NWA/BS: BS-002077.0301050408

730123 130083809000019

LLA :

FA 1701810 M2W4 251 00039 0 050120 2D 000000 B20005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B20005511017 | NWA/BS: BS-002077.0301030104

930007 130083809000017

LLA :

FB 1701804 5C1C 257 00039 0 050120 2D 000000 B10005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B10005511017 | NWA/BS: BS-002077.0201010103 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
2410a ***

MOD Funding: $2,069,619.87

Cumulative Funding: $23,767,251.17

N6523617F3031P00029

730124 130085039400001

LLA :

FD 1701810 M2W4 251 00039 0 050120 2D 000000 A00005595890

Standard Document #: INTERNAL DIRECT CITE

PR: 1300850394 | COST CODE: A00005595890 | NWA/BS: BS-002077.0301050408
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Accounting Data

MOD Funding: $61,816.89

Cumulative Funding: $23,829,068.06

N6523617F3031P00030

730012 130086235900001

LLA :

FE 1701804 5C1C 257 00039 0 050120 2D 000000 A00005670366

Standard Document #: INTERNAL DIRECT CITE

PR: 1300862359 | COST CODE: A00005670366 | NWA/BS: BS-002077.0201010103 *** The subject order
contains obligated funding for a severable service contract and shall have a Period of Performance of 12 months or
less IAW 10 U.S.C. 2410(a). This period of performance may not exceed 26 January 2021. ***

730013 130086235900002

LLA :

FF 1701804 5C1C 257 00039 0 050120 2D 000000 B10005670366

Standard Document #: INTERNAL DIRECT CITE

PR: 1300862359 | COST CODE: B10005670366 | NWA/BS: BS-002077.0201010502 *** The subject order
contains obligated funding for a severable service contract and shall have a Period of Performance of 12 months or
less IAW 10 U.S.C. 2410(a). This period of performance may not exceed 26 January 2021. ***

730014 130086235900004

LLA :

FG 1701804 5C1C 257 00039 0 050120 2D 000000 B30005670366

Standard Document #: INTERNAL DIRECT CITE

PR: 1300862359 | COST CODE: B30005670366 | NWA/BS: BS-002077.0201010514 *** The subject order 
contains obligated funding for a severable service contract and shall have a Period of Performance of 12 months or 
less IAW 10 U.S.C. 2410(a). This period of performance may not exceed 26 January 2021. ***

730125 130086235900003

LLA :

FH 1701810 M2W4 251 00039 0 050120 2D 000000 B20005670366

Standard Document #: INTERNAL DIRECT CITE

PR: 1300862359 | COST CODE: B20005670366 | NWA/BS: BS-002077.0301030104

MOD Funding: 

Cumulative Funding: 

N6523617F3031P00031
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730015 130083809000017

LLA :

FB 1701804 5C1C 257 00039 0 050120 2D 000000 B10005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B10005511017 | NWA/BS: BS-002077.0201010103 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
2410a ***

730126 130086416400001

LLA :

FJ 1781810 M2W4 251 00039 0 050120 2D 000000 A00005683325

Standard Document #: INTENAL DIRECT CITE

ACRN: FJ PR 1300864164 FUNDING DOC: INTERNAL DC FUNDS EXPIRE: 9/30/2020 COST CODE:
A00005683325 NWA: BS-001716.0301060207

730127 130086416400002

LLA :

FK 1701810 M2W4 251 00039 0 050120 2D 000000 A10005683325

Standard Document #: BS-002077.0301050202

ACRN: FK PR: 1300864164 FUNDING DOC: INTERNAL DC FUNDS EXPIRE: 9/30/2020 COST CODE:
A10005683325 NWA: BS-002077.0301050202

730128 130086416400003

LLA :

FJ 1781810 M2W4 251 00039 0 050120 2D 000000 A00005683325

Standard Document #: INTERNAL DC

ACRN: FJ PR: 1300864164 FUNDING DOC: INTERNAL DC FUNDS EXPIRE: 9/30/2020 COST CODE:
A00005683325 NWA: BS-001716.0301060207

930007 130083809000017

LLA :

FB 1701804 5C1C 257 00039 0 050120 2D 000000 B10005511017

Standard Document #: DIRECT CITE

PR: 1300838090 | COST CODE: B10005511017 | NWA/BS: BS-002077.0201010103 *** Contains obligated
funding for a severable service contract and shall have a Period of performance of 12 months or less IAW 10 U.S.C.
2410a ***

MOD Funding: $270,709.48

Cumulative Funding: $26,589,481.86

N6523617F3031P00032
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730002 130083383400001

LLA :

DX 1701804 5C1C 257 00039 0 050120 2D 000000 A00005475239

Standard Document #: INTERNAL DIRECT CITE

ACRN:DX COST CODE:A00005475239 NWA/BS#:BS-002077.0201010101

730115 130083809000002

LLA :

EQ 1791810 M2W4 257 00039 0 050120 2D 000000 A10005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A10005511017 | NWA/BS: BS-001977.0301050309

730204 130083809000010 
 LLA :

EX 1791319 X7FY 257 00039 0 050120 2D 000000 A80005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A80005511017 | NWA/BS: BS-001977.0101010404 | FUNDS EXPIRE 9/30/2020

930001 130083383400002

LLA :

DX 1701804 5C1C 257 00039 0 050120 2D 000000 A00005475239

Standard Document #:

ACRN:DX COST CODE:A00005475239 NWA/BS#:BS-002077.0201010101

930109 130083809000014

LLA :

EY 1791810 M2W4 257 00039 0 050120 2D 000000 A90005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A90005511017 | NWA/BS: BS-001977.0301050309

930201 130083809000011

LLA :

EX 1791319 X7FY 257 00039 0 050120 2D 000000 A80005511017

Standard Document #: INTERNAL DIRECT CITE

PR: 1300838090 | COST CODE: A80005511017 | NWA/BS: BS-001977.0101010404 | FUNDS EXPIRE: 
9/30/2020

MOD Funding: $0.00

Cumulative Funding: 
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N6523617F3031P00033

730016 130087776400001

LLA :

FL 1701804 5C1C 257 00039 0 050120 2D 000000 A00005777106

Standard Document #: INTERNAL DIRECT CITE

PR: 1300877764 | COST CODE: A00005777106 | NWA/BS: BS-002077.0201010103 *** The subject order
contains obligated funding for a severable service contract and shall have a Period of Performance of 12 months or
less IAW 10 U.S.C. 2410(a). This period of performance may not exceed 26 January 2021. ***

930008 130087776400002

LLA :

FL 1701804 5C1C 257 00039 0 050120 2D 000000 A00005777106

Standard Document #: INTERNAL DIRECT CITE

PR: 1300877764 | COST CODE: A00005777106 | NWA/BS: BS-002077.0201010103 *** The subject order 
contains obligated funding for a severable service contract and shall have a Period of Performance of 12 months or 
less IAW 10 U.S.C. 2410(a). This period of performance may not exceed 26 January 2021. ***

MOD Funding: 

Cumulative Funding: 
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Section H - Special Contract Requirements

H-350 REIMBURSEMENT OF TRAVEL COSTS (NOV 2005)
 
(a) Contractor Request and Government Approval of Travel
Any travel under this contract must be specifically requested in writing, by the contractor prior to incurring any travel costs. If this contract is a definite or indefinite delivery
contract, then the written Government authorization will be by task/delivery orders issued by the Ordering Officer or by a modification to an issued task/delivery order. If this
contract is not a definite or indefinite delivery contract, then the written Government authorization will be by written notice of approval from the Contracting Officer’s
Representative (COR). The request shall include as a minimum, the following:
(1)  Contract number

 
(2)  Date, time, and place of proposed travel

 
(3)  Purpose of travel and how it relates to the contract
 
(4)  Contractor’s estimated cost of travel
 
(5)  Name(s) of individual(s) traveling and;

(6) A breakdown of estimated travel and per diem charges.

(b) General

 
(1)  The costs for travel, subsistence, and lodging shall be reimbursed to the contractor only to the extent that it is necessary and authorized for performance of the work under
this contract. The costs for travel, subsistence, and lodging shall be reimbursed to the contractor in accordance with the Federal Acquisition Regulation (FAR) 31.205-46, which is
incorporated by reference into this contract. As specified in FAR 31.205-46(a) (2),
reimbursement for the costs incurred for lodging, meals and incidental expenses (as defined in the travel regulations cited subparagraphs (b)(1)(i) through (b)(1)(iii) below) shall be
considered to be reasonable and allowable only to the extent that they do not exceed on a daily basis the maximum per diem rates in effect at the time of travel as set forth in the
following:

 
(i) Federal Travel Regulation prescribed by the General Services Administration for travel in the contiguous 48 United States;
 
(ii) Joint Travel Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense for travel in Alaska, Hawaii, The Commonwealth of
Puerto Rico, and the territories and possessions of the United States; or

 
(iii) Standardized Regulations, (Government Civilians, Foreign Areas), Section 925, “Maximum Travel
Per Diem

 
Allowances in Foreign Areas” prescribed by the Department of State, for travel in areas not covered in the travel regulations cited in subparagraphs (b)(1)(i) and (b)(1)(ii) above.

 
(2) Personnel in travel status from and to the contractor’s place of business and designated work site or vice versa, shall be considered to be performing work under the contract,
and contractor shall bill such travel time at the straight (regular) time rate; however, such billing shall not exceed eight hours per person for any one person while in travel status
during one calendar day.
 
(c) Per Diem
 
(1) The contractor shall not be paid per diem for contractor personnel who reside in the metropolitan area in which the tasks are being performed. Per diem shall not be paid on
services performed at contractor’s home facility and at any facility required by the contract, or at any location within a radius of 50 miles from the contractor’s home facility and
any facility required by this contract.
 
(2) Costs for subsistence and lodging shall be paid to the contractor only to the extent that overnight stay is necessary and authorized in writing by the Government for performance
of the work under this contract per paragraph

 
(a). When authorized, per diem shall be paid by the contractor to its employees at a rate not to exceed the rate specified in the travel regulations cited in FAR 31.205-46(a)(2) and
authorized in writing by the Government. The authorized per diem rate shall be the same as the prevailing locality per diem rate.

 
(3) Reimbursement to the contractor for per diem shall be limited to payments to employees not to exceed the authorized per diem and as authorized in writing by the Government
per paragraph (a). Fractional parts of a day shall be payable on a prorated basis for purposes of billing for per diem charges attributed to subsistence on days of travel.

 
The departure day from the Permanent Duty Station (PDS) and return day to the PDS shall be 75% of the applicable per diem rate. The contractor shall retain supporting
documentation for per diem paid to employees as evidence of actual payments, as required by the FAR 52.216-7 “Allowable Cost and Payment” clause of the contract.
(d) Transportation

 
(1)  The contractor shall be paid on the basis of actual amounts paid to the extent that such transportation is necessary for the performance of work under the contract and is authorized

in writing by the Government per paragraph (a).
(2)  The contractor agrees, in the performance of necessary travel, to use the lowest cost mode commensurate with the requirements of the mission and in accordance with good
traffic management principles. When it is necessary to use air or rail travel, the contractor agrees to use coach, tourist class or similar accommodations to the extent consistent
with the successful and economical accomplishment of the mission for which the travel is being performed.

 
Documentation must be provided to substantiate non-availability of coach or tourist if business or first class is proposed to accomplish travel requirements.

 
(3)  When transportation by privately owned conveyance (POC) is authorized, the contractor shall be paid on a mileage basis not to exceed the applicable Government
transportation rate specified in the travel regulations cited in FAR 31.205-46(a)(2) and is authorized in writing by the Government per paragraph (a).
 
(4) When transportation by privately owned (motor) vehicle (POV) is authorized, required travel of contractor personnel, that is not commuting travel, may be paid to the extent
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that it exceeds the normal commuting mileage of such employee. When an employee’s POV is used for travel between an employee’s residence or the Permanent
Duty Station and one or more alternate work sites within the local area, the employee shall be paid mileage for the distance that exceeds the employee’s commuting distance.
 
(5) When transportation by a rental automobile, other special conveyance or public conveyance is authorized, the contractor shall be paid the rental and/or hiring charge and
operating expenses incurred on official business (if not included in the rental or hiring charge). When the operating expenses are included in the rental or hiring charge, there
should be a record of those expenses available to submit with the receipt. Examples of such operating expenses include: hiring charge (bus, streetcar or subway fares), gasoline
and oil, parking, and tunnel tolls.
(6) Definitions:
 
(i) “Permanent Duty Station” (PDS) is the location of the employee’s permanent work assignment
(i.e., the building or other place where the employee regularly reports for work.
 
(ii) “Privately Owned Conveyance” (POC) is any transportation mode used for the movement of persons from place to place, other than a Government conveyance or common
carrier, including a conveyance loaned for a charge to, or rented at personal expense by, an employee for transportation while on travel when such rental conveyance has not been
authorized/approved as a Special Conveyance.
 
(iii) “Privately Owned (Motor) Vehicle (POV)” is any motor vehicle (including an automobile, light truck, van or pickup truck) owned by, or on a long-term lease (12 or more
months) to, an employee or that employee’s dependent for the primary purpose of providing personal transportation, that:
 
(a) is self-propelled and licensed to travel on the public highways;
(b) is designed to carry passengers or goods; and
(c) has four or more wheels or is a motorcycle or moped.
(1)  “Special Conveyance” is commercially rented or hired vehicles other than a POC and other than those owned or under contract to an agency.

 
(2)  “Public Conveyance” is local public transportation (e.g., bus, streetcar, subway, etc) or taxicab.

 
(iv) “Residence” is the fixed or permanent domicile of a person that can be reasonably justified as a bona fide residence.

 
EXAMPLE 1: Employee’s  one way commuting distance to regular place of work is 7 miles. Employee drives from residence to an alternate work site, a distance of 18 miles.
Upon completion of work, employee returns to residence, a distance of 18 miles.

 
In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting distance (14 miles). The employee is reimbursed for 22
miles (18 + 18 - 14 = 22).

 
EXAMPLE 2: Employee’s  one way commuting distance to regular place of work is 15 miles. Employee drives from residence to an alternate work site, a distance of 5 miles.
Upon completion of work, employee returns to residence, a distance of 5 miles.

 
In this case, the employee is not entitled to be reimbursed for the travel performed (10 miles), since the distance traveled is less than the commuting distance (30 miles) to the

regular place of work.
 

EXAMPLE 3: Employee’s one way commuting distance to regular place of work is 15 miles. Employee drives to regular place of work. Employee is required to travel to an
alternate work site, a distance of 30 miles. Upon completion of work, employee returns to residence, a distance of 15 miles.

 
In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting distance (30 miles). The employee is reimbursed for 30
miles (15 + 30 + 15 - 30 = 30).

               
EXAMPLE 4: Employee’s one way commuting distance to regular place of work is 12 miles. In the morning the employee drives to an alternate work site (45 miles). In the
afternoon the employee returns to the regular place of work (67 miles). After completion of work, employee returns to residence, a distance of 12 miles.

 
In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal round trip commuting distance (24 miles). The employee is reimbursed for 100
miles (45 + 67 + 12 - 24 = 100).

 
EXAMPLE 5: Employee’s one way commuting distance to regular place of work is 35 miles. Employee drives to the regular place of work (35 miles). Later, the employee drives
to alternate work site #1 (50 miles) and then to alternate work site #2 (25 miles). Employee then drives to residence (10 miles).

 
In this case, the employee is entitled to be reimbursed for the distance that exceeds the normal commuting distance (70 miles). The employee is reimbursed for 50 miles (35 +
50 + 25 + 10 - 70 = 50).

 
EXAMPLE 6: Employee’s one way commuting distance to regular place of work is 20 miles. Employee drives to the regular place of work (20 miles). Later, the employee drives
to alternate work site #1 (10 miles) and then to alternate work site #2 (5 miles). Employee then drives to residence (2 miles).

 
In this case, the employee is not entitled to be reimbursed for the travel performed (37 miles), since the distance traveled is less than the commuting distance (40 miles) to the
regular place of work.

 
H-355 CONTRACTOR IDENTIFICATION (DEC 1999)

 
(1)  Contractor employees must be clearly identifiable while on Government property by wearing appropriate badges.

 
(2)  Contractor employees are required to clearly identify themselves and the company they work for whenever making contact with Government personnel by telephone or other
electronic means.
 
H-359 LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (CBI) (NOV 2003)

 
(a) Definition.

 
“Confidential business information,” as used in this clause, is defined as all forms and types of financial, business, scientific, technical, economic, or engineering information,
including patterns, plans, compilations, program devices, formulas, designs, prototypes, methods, techniques, processes, procedures, programs, or codes, whether tangible or
intangible, and whether or how stored, compiled, or memorialized physically, electronically, graphically, photographically, or in writing if -- (1) the owner thereof has taken
reasonable measures to keep such information secret, and (2) the information derives independent economic value, actual or potential from not being generally known to, and not
being readily ascertainable through proper means by, the public. Confidential business information may include technical data as that term is defined in DFARS §§
252.227-7013(a)(14),
252.227-7015(a)(4), and 252.227-7018(a)(19). It may also include computer software as that term is defined in DFARS §§ 252.227-7014(a)(4) and 252.227-7018(a)(4).

 
(b) The Space and Naval Warfare Systems Command (SPAWAR) may release to individuals employed by S PAWA R  support contractors and their subcontractors confidential
business information submitted by the contractor or its subcontractors pursuant to the provisions of this contract. Business information that would ordinarily be entitled to
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confidential treatment may be included in the information released to these individuals. Accordingly, by submission of a proposal or execution of this contract, the offeror or
contractor and its subcontractors consent to a limited release of its confidential business information.

 
(c) Circumstances where SPAWAR may release the contractor’s or subcontractors’ confidential business information include the following:

 
1.     To other SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in handling and processing information and documents in the
administration of SPAWAR contracts, such as file room management and contract closeout.

 
2.     To SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in accounting support services, including access to cost-reimbursement
vouchers.

 
3.     To SPAWAR contractors and subcontractors, and their employees tasked with assisting SPAWAR in crafting performance work statements, assisting with the evaluation of task
order cost/technical proposals and assembling performance metrics information.

 

(d) SPAWAR recognizes its obligation to protect the contractor and its subcontractors from competitive harm that could result from the release of such information. SPAWAR will
permit the limited release of confidential business information under paragraphs (c)(1), (c)(2) and (c)(3) only under the following conditions:

 

(1) SPAWAR determines that access is required by other SPAWAR contractors and their subcontractors to perform the tasks described in paragraphs (c)(1), (c)(2) and (c)(3),

 

(2) Access to confidential business information is restricted to individuals with a bona fide need to possess,

 

(3) Contractors, their subcontractors, and their employees who are granted access to confidential business information have signed an appropriate non-disclosure agreement
requiring them to provide the same level of protection to confidential business information that would be provided by SPAWAR employees,

 

(4) Contractors and their subcontractors having access to confidential business information have agreed under their contract or a separate corporate non-disclosure agreement to
provide the same level of protection to confidential business information that would be provided by SPAWAR employees, and

 

(5) SPAWAR contractors and their subcontractors performing the tasks described in paragraphs

(c)(1), (c)(2) or (c)(3) have agreed under their contract or a separate non-disclosure agreement to not use confidential business information for any purpose other than performing
the tasks described in paragraphs (c)(1), (c)(2) and (c)(3).

 

(e) SPAWAR’s responsibilities under the Freedom of Information Act are not affected by this clause.

 
(f) If SPAWAR satisfies the conditions listed in paragraph (d), the contractor and its subcontractors agree to indemnify and hold harmless the Government, its agents, and employees
from every claim or liability, including  attorneys fees, court costs, and expenses, arising out of, or in any way related to, the misuse or unauthorized modification, reproduction,
release, display, or disclosure of confidential business information provided by the contractor to the Government.

 
(g) The contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier that requires the furnishing of confidential business information.
 
ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000) (RESTATED FROM BASIC CONTRACT)

 
(1)  "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a person is unable or potentially unable to render impartial

assistance or advice to the Government, or the person's objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other business enterprises.

 
(2)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the contract, the Contractor does not have any organizational conflict
of interest(s) as defined in paragraph (a).

 
(3)  It is recognized that the effort to be performed by the Contractor under this contract may create a potential organizational conflict of interest on the instant contract or on a
future acquisition. In order to avoid this potential conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the Contractor to
participate in future procurement of equipment and/or services that are the subject of any work under this contract shall be limited as described below in accordance with the
requirements of FAR 9.5.

 
(4)  (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any party outside the Government any information
provided to the Contractor by the Government during or as a result of performance of this contract. Such information includes, but is not limited to, information submitted to the
Government on a confidential basis by other persons. Further, the prohibition against release of Government provided information extends to cover such information whether or
not in its original form, e.g., where the information has been included in Contractor generated work or where it is discernible from materials incorporating or based upon such
information. This prohibition shall not expire after a given period of time.

 
(3)  The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information generated or derived during or as a result of performance of this contract. This prohibition shall expire after a
period of three years after completion of performance of this contract.

 
(4)  The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the Contractor, any subcontractor, consultant, or employee of the
Contractor, any joint venture involving the Contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The terms of
paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release of information in contravention of this paragraph (d).

 
(e) The Contractor further agrees that, during the performance of this contract and for a period of three years after completion of performance of this contract, the Contractor, any
affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which it may
subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to the United States Government, either as a prime contractor or as a
subcontractor, or as a consultant to a prime contractor or subcontractor, any system, component or services which is the subject of the work to be performed under this contract.
This exclusion does not apply to any recompetition for those systems, components or services furnished pursuant to this contract. As provided in FAR 9.505-2, if the Government
procures the system, component, or services on the basis of work statements growing out of the effort performed under this contract, from a source other than the contractor,
subcontractor, affiliate, or assign of either, during the course of performance of this contract or before the three year period following completion of this contract has lapsed, the
Contractor may, with the authorization of the SeaPort/Task Order Contracting Officer, participate in a subsequent procurement for the same system, component, or service. In other
words, the Contractor may be authorized to compete for procurement(s) for systems, components or services subsequent to an intervening procurement.
(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it shall make immediate and full disclosure in writing to the
SeaPort/Task Order Contracting Officer. The notification shall include a description of the actual or potential organizational conflict of interest, a description of the action which the
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist the SeaPort/Task Order Contracting
Officer in making a determination on this matter. Notwithstanding this notification, the Government may terminate the contract/Task Orders for the convenience of the
Government if determined to be in the best interest of the Government.

 
g)    Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an organizational conflict of interest prior to the award of this contract or
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becomes, or should become, aware of an organizational conflict of interest after award of this contract and does not make an immediate and full disclosure in writing to the
SeaPort/Task Order Contracting Officer, the Government may terminate this contract/task orders for default.

 
h)    If the Contractor takes any action prohibited by this requirement or fails to take action required by this requirement, the Government may terminate this contract for default.

 
i)     The SeaPort/Task Order’s Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational conflict of interest shall be final.

 
j)    Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the United States Government its product lines in existence on the
effective date of this contract; nor, shall this requirement preclude the Contractor from participating in any research and development or delivering any design development model
or prototype of any such equipment. Additionally, sale of catalog or standard commercial items are exempt from this requirement.

 
k)    The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise the Government concerning its own products or activities
or those of a competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the Government's interest.

 
l)     The Contractor shall include this requirement in subcontracts of any tier which involve access to information or situations/conditions covered by the preceding paragraphs,
substituting "subcontractor" for "contractor"where appropriate.

 
m)    The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies provided by law or elsewhere included in the basic contract or

this task order.
 

n)      Compliance with this requirement is a material requirement of the basic contract and this task order.
 

252.225-7976 Contractor Personnel Performing in Japan. (DEVIATION 2018O0019) 

 

                                  CONTRACTOR PERSONNEL PERFORMING IN JAPAN          

(DEVIATION 2018-O0019)(AUG 2018)
 

     (a)  Definitions.  As used in this clause—
 
     “Commander” means the Commander of the United States Forces Japan (USFJ).
             
            “Dependent” means spouse, and children under 21; and parents, and children over 21, if dependent for over half their support upon a member
of the United States Armed Forces or civilian component.
 
            “Law of war” means that part of international law that regulates the conduct of armed hostilities.   The law of war encompasses the international
law related to the conduct of hostilities that is binding on the United States or its individual citizens, including treaties and international agreements to
which the United States is a party, and applicable customary international law.
 
            “SOFA Article I(b) status” means a designation by the Commander of contractor personnel as Members of the Civilian Component under
Article I(b) of the Status of Forces Agreement (SOFA), in accordance with agreement by the Joint Committee. To receive such a designation, an
individual must—
 
(1)   Be a United States national; 
 
(2)   Not be ordinarily resident in Japan (or if ordinarily resident, complete the procedures set forth in USFJ Instruction 36-2611 (Change of Status by

Persons in Japan to One of the Categories Authorized by the Status of Forces Agreement, available at http://www.usfj.mil/Portals/80/Documents
/Instructions/362611%20(USFJI).pdf   

 
(3)   Be present in Japan at the official invitation of the United States
Government and solely for official purposes in connection with the United States Armed Forces;
 
(4)   Not have SOFA Article XIV status; and 
(5)   Be essential to the mission of the United States Armed Forces and has a high degree of skill or knowledge for the accomplishment of mission

requirements by fulfilling the following:
 

(i)     Has acquired the skill and knowledge through a process of higher education or specialized training and experience; or
 

(ii)   Possesses a security clearance recognized by the United States to perform his or her duties; or
 

(iii) Possesses a license or certification issued by a U.S. Federal department or agency, U.S. state, U.S. Territory, or the District of Columbia to perform his
or her duties; or

 
(iv)  Be identified by the United States Armed Forces as necessary in an emergent situation and will remain in Japan for less than 91 days to fulfill

specialized duties; or
 

(v)    Is an employee of a military banking facility; or
 

(vi)  Is specifically authorized by the Joint Committee.
 
            “SOFA Article XIV status” means designation by the Commander to persons, including corporations organized under the laws of the United



N6523617F3031P00033 - FINAL

Page 103 of 110

States and its personnel, that are ordinarily resident in the United States and whose presence in Japan is solely for the purpose of executing contracts
with the United States for the benefit of the United States Armed Forces.  Such designations are made in extremely limited circumstances and only
after consultation with the Government of Japan.  Article XIV designations are restricted to cases where open competitive bidding is not practicable
due to— 
 
(1)   Security considerations; 
 
(2)   The technical qualification of the contractors involved; 
 
(3)   The unavailability of materials or services required by United States standards; and
 
(4)   Limitations of United States law. 
 
            “SOFA-covered contractor personnel” means contractor personnel who have been designated as having SOFA Article I(b) status or SOFA
Article XIV status, which is documented on a Letter of Authorization (LOA) signed by the Contracting Officer.   “SOFA status” means either SOFA
Article I(b) status or SOFA Article XIV status or a dependent under Article I(c).
 
      “Status of Forces Agreement” means the “Agreement under Article VI of the
Treaty of Mutual Cooperation and Security between Japan and the United States of America, Regarding Facilities and Areas and the Status of United
States Armed Forces in Japan,” dated January 19, 1960, and all supplementary agreements to the SOFA, including the agreement signed on January
16, 2017.
 
 “United States national” means a citizen of the United States, or a person who, though not a citizen of the United States, owes permanent allegiance to
the United States.
 
(b)   General. 
 

(1)   This clause applies to SOFA-covered contractor personnel when performing in Japan.  The requirements of paragraph (c)(2) and (e)(1) of this clause
must be specified in the statement of work to be applied to non-SOFA-covered contractor personnel.

 
(2)   The Contractor shall comply with the instructions of the Contracting Officer concerning the entry of its personnel, equipment, and supplies into Japan,

applicable Japanese laws and regulations, and USFJ and USFJ-component policies and instructions during the performance of this contract. 
Specifically, the Contractor shall comply with—

 
(i)      USFJ Instruction 64-100, Contract Performance in Japan;

 
(ii)    USFJ Instruction 36-2811, Indoctrination Training Programs;

 
(iii)  USFJ Instruction 36-2611, Change of Status by Persons in Japan to One of the Categories Authorized by the Status of Forces Agreement; and

 
(iv)   USFJ Instruction 64-102, United States Official Contractors and Their Employees, as applicable to contractors and contractor personnel with SOFA

Article XIV status.
 

(3)   Application for status under the SOFA shall be in accordance with USFJ Instruction 64-100 and, in specific and limited circumstances, USFJ
Instruction 64102. 

(i)      The Contracting Officer, through consultation with their legal counsel and the USFJ/J06 office, makes the determination of status under SOFA Article
I(b) for contractor personnel.  

 
(ii)    If the Contracting Officer makes a request for status as a United States Official Contractor under Article XIV, USFJ Headquarters (HQ USFJ) shall

make the final determination on the Contractor’s SOFA status upon consultation with the government of Japan.  
 

(iii)  The Contractor shall request a determination of status under the SOFA for its eligible personnel through the Synchronized Predeployment and
Operational Tracker (SPOT) system (see paragraph (f) of this clause).  The Contracting Officer will approve a LOA generated in SPOT (see paragraph
(c)(2) of this clause) indicating the SOFA status of the contractor personnel only after verifying that eligibility criteria described in USFJ Instruction
64-100 are met.

 
(iv)   Contractor personnel dependent information is also required to be entered into SPOT as part of the employee record.  

 
(4)   The importation and personal possession of firearms, swords, and other weapons is highly restricted and controlled in Japan.  Contractor personnel

considering bringing personal firearms, swords, or other weapons into Japan must comply with USFJ Instruction 31-207, “Firearms and Other
Weapons in Japan” available from USFJ/J023 at pacom.yokota.usfj.mbx.j023@mail.mil.  The importation and possession of firearms and weapons to
perform services under a contract will be addressed separately in the contract.

 
(5)   Offenses committed by the Contractor or contractor personnel may be subject to United States or host nation prosecution and/or civil liability (see

paragraph (d) of this clause).  Japan authorities have the right to exercise jurisdiction over SOFAcovered contractor personnel, including dependents, in
relation to offenses committed in Japan and punishable by the law of Japan. In those cases in which the Japanese authorities have the primary right to
exercise jurisdiction but decide not to do so, the United States shall have the right to exercise such jurisdiction as is conferred on it by the law of the
United States. 
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(c)    Support.
 

(1)   Security plan.  The Commander will develop a security plan that identifies contingency procedures and potential evacuation of nonessential
SOFA-covered contractor personnel. 

 
(2)   Letter of authorization.   A SPOT-generated LOA signed by the Contracting Officer is required for SOFA-covered contractor personnel travel to, from,

or within Japan.  
(i)      The LOA will identify any additional authorizations, privileges, or Government support that contractor personnel are entitled to under this contract.

USFJ has limited capability to provide Government-furnished routine medical services to contractors in Japan.  In instances where Government-
furnished routine medical services are neither available nor authorized in the contract, the SPOT-generated LOA shall be annotated with “None”
checked for Government-furnished routine medical services.

 
(ii)    Contractor personnel shall present a valid LOA to Japanese immigration officials upon entry into and exit from Japan to receive government of Japan

recognition as a Member of the Civilian Component under the SOFA or as a contractor with Article XIV status.
 

(iii)  Contractor personnel who are issued a LOA shall maintain possession a
DoD-issued identification credential at all times while performing under this contract in Japan.  If the contractor personnel does not possess a
DoD-issued identification credential, he or she shall maintain possession of a copy of the LOA and their passport at all times while performing under
this contract in Japan.
 

(3)   SOFA-status contractor personnel privileges.  Contractor personnel and their dependents granted authority to enter Japan under SOFA Article I(b) may
be accorded the following benefits of the SOFA:

 
(i)      Access to and movement between facilities and areas in use by the United States Armed Forces and between such facilities and areas and the ports or

airports of Japan as provided for in paragraph 2 of the SOFA Article V.
 

(ii)    Entry into Japan and exemption from Japanese laws and regulations on the registration and control of aliens as provided for in SOFA Article IX.
 

(iii)  Acceptance as valid by Japan, without a driving test or fee, a USFJ Operator’s Permit for Civilian Vehicle as provided for in SOFA Article X. Issuance
of such permit shall be subject to applicable military regulation.

 
(iv)   Exemption from customs duties and other such charges on materials, supplies, and equipment which are to be incorporated into articles or facilities

used by the United States Armed Forces; furniture, household goods for private use imported by person when they first arrive to work in Japan;
vehicles and parts imported for private use; and reasonable quantities of clothing and household goods for everyday private use, which are mailed into
Japan through United States military post offices as provided for in paragraphs 2 and 3 of SOFA Article XI.

(v)     Exemption from the laws and regulations of Japan with respect to terms
and conditions of employment as provided for in paragraph 7 of SOFA Article XII, except that such exemption shall not apply to the employment of
local nationals in Japan. 
 

(vi)   Exemption from Japanese taxes to the government of Japan or to any other taxing agency in Japan on income received as a result of their service with
the United States Armed Forces as provided for in SOFA Article XIII. The provisions of Article XIII do not exempt such persons from payment of
Japanese taxes on income derived from Japanese sources.

 
(vii) If authorized by the installation commander or designee, permission  to use exchanges, commissaries, messes, social clubs, theaters, newspapers and

other nonappropriated fund organizations regulated by United States military authorities as provided for in SOFA Article XV and DoD Manual
1000.13-V2, DoD Identification (ID) Cards: Benefits for Members of the Uniformed Services, Their Dependents, and Other Eligible Individuals.

 
(viii)     The transmission into or outside of Japan of United States dollar or dollar instruments realized as a result of contract performance as provided for in

paragraph 2 of SOFA Article XIX. 
 

(ix)   Exemption from taxation in Japan on the holding, use transfer by death, or transfer to person or agencies entitled to tax exemption under the SOFA, of
movable property, tangible or intangible, the presence of which in Japan is due solely to the temporary presence of these persons in Japan, provided
such exemption shall not apply to property held for the purpose of investment or the conduct of other business in Japan or to any intangible property
registered in Japan.

 
(4)   Logistical Support.  

 
(i)      Logistical support may be authorized, when the Contracting Officer determines it necessary and appropriate, for contractor personnel in Japan.

Generally, the full range of logistical support listed below is not necessary for contractor personnel performing services in Japan on a short-term basis,
less than 91 days.  Contractor personnel granted SOFA Article I(b) status and their dependents may be provided logistical support, subject to
availability as determined by the installation commander or designee.  Logistical support includes the following:

 
(A)   Base Exchange, including exchange service stations, theaters, and commissary.
(B)   Military banking facilities.
(C)   Transient billeting facilities. 
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(D)   Open mess (club) membership, as determined by each respective club.
 

(E)   Casualty assistance (mortuary services), on a reimbursable basis.
 

(F)   Emergency medical care, on a reimbursable basis.
 

(G)   Dental care, limited to relief of emergencies, on a reimbursable basis.
 

(H)  Department of Defense Dependent Schools, on a space-created and tuition-paying basis.
 

(I)     Postal support, as authorized by military postal regulations.
 

(J)    Local recreation services, on a space-available basis.
 

(K)   Issuance of USFJ Operator’s Permit, if the Contracting Officer determines it necessary based on the length of contract performance.
 

(L)   Issuance of personal vehicle license plates.
 

(ii)    No other logistical support is authorized for contractor personnel in Japan unless the Contracting Officer obtains a specific authorization from the
installation commander where the support will be provided, after coordination with USFJ/J06.

 
(5)   Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its personnel engaged in Japan under this

contract.  This support includes the Contractor responsibility for entry and exit from Japan to ensure compliance with Japanese laws concerning
foreign personnel in their country.

 
(d)   Compliance with laws and regulations.  
 

(1)   The Contractor shall comply with, and shall ensure that its personnel performing in Japan are familiar with and comply with, all applicable—
 

(i)      United States, host country, and third-country national laws;
 

(ii)    Provisions of applicable treaties and international agreements;
(iii)  United States regulations, directives, instructions, policies, and

procedures; and
 

(iv)   Orders, directives, and instructions issued by the USFJ Commander and installation commanders, including those relating to force protection, security,
health, safety, or relations and interaction with local nationals.

 
(2)   If required by the contract, the Contractor shall institute and implement an effective program to prevent violations of the law of war by its employees

and subcontractors, including law of war training.
 

(3)   The Contractor shall ensure that all contractor personnel are aware—
 

(i)      Of the DoD definition of “sexual assault” in DoD Directive 6495.01,
Sexual Assault Prevention and Response Program; and
 

(ii)    That sexual misconduct may constitute offenses under the law of Japan,
Uniform Code of Military Justice, Federal law, such as the Military Extraterritorial Jurisdiction Act, or both.  All offenses have consequences for
contractor personnel, including dependents.
 

(4)   The Contractor shall report to the appropriate investigative authorities, identified in paragraph (d)(6) of this clause, any alleged offenses under the
Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code) or other Federal or local laws.

 
(5)   The Contractor shall provide to all contractor personnel who will perform work on a contract in the operational area, before beginning such work,

information on the following:
 

(i)      How and where to report an alleged crime described in paragraph (d)(4) of this clause.
 

(ii)    Where to seek victim and witness protection and assistance available to contractor personnel in connection with an alleged offense described in
paragraph (d)(4) of this clause.

 
(iii)  That this section does not create any rights or privileges that are not authorized by law or DoD policy.  

 
(6)   The appropriate investigative authorities to which suspected crimes shall be reported include the following—

                   
(i)      US Army Criminal Investigation Command at 

http://www.cid.army.mil/report-a-crime.html;
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(ii)    Air Force Office of Special Investigations at http://www.osi.af.mil;
 

(iii)  Navy Criminal Investigative Service at http://www.ncis.navy.mil/ContactUs/Pages/ReportaCrime.aspx;
 

(iv)   Defense Criminal Investigative Service at
http://www.dodig.mil/Components/Administrative-Investigations/DoD-Hotline/; or
 

(v)     To any command of any supported military element or the command of any base.
 

(7)   Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall seek guidance through the DoD Inspector General hotline at
800424-9098 or http://www.dodig.mil/Components/Administrative-Investigations/DoDHotline/.  Personnel seeking other forms of victim or witness
protections should contact the nearest military law enforcement office.

 
                        (8)(i)  The Contractor shall ensure that contractor personnel supporting the U.S. Armed Forces in Japan are aware of their rights to—
 

(A)   Hold their own identity or immigration documents, such as passport or driver’s license;
 

(B)   Receive agreed upon wages on time;
 

(C)   Take lunch and work-breaks;
 

(D)   Elect to terminate employment at any time;
 

(E)   Identify grievances without fear of reprisal;
 

(F)   Have a copy of their employment contract in a language they understand;
 

(G)   Receive wages that are not below the legal in-country minimum wage;
 

(H)  Be notified of their rights, wages, and prohibited activities prior to signing their employment contract; and
(I)     If housing is provided, live in housing that meets host-country

housing and safety standards.
 

(ii)            The Contractor shall post these rights in work spaces in English and in any foreign language(s) spoken by a significant portion of the
workforce.

 
(iii)          The Contractor shall enforce the rights of contractor personnel and subcontractor personnel supporting the United States Armed Forces.

 
(e)    Preliminary personnel requirements.  
 

(1)   The Contractor shall ensure that the following requirements are met prior to departure of SOFA-covered contractor personnel and, as specified in the
statement of work, non-SOFA-covered contractor personnel (specific requirements for each category will be specified in the statement of work or
elsewhere in the contract):

 
(i)      All required security and background checks are complete and acceptable.

 
(ii)    All required USFJ Form 27, Contractor Employee Acknowledgement Forms.

             
(iii)  All such personnel performing in support of an applicable operation—

 
(A)   Meet the minimum medical screening requirements, including

theater-specific medical qualifications as established by the United States Indo-Pacific Command (USINDOPACOM) Combatant Commander (as
posted to the
USINDOPACOM Combatant Commander’s website or other venue); and  
 

(B)   Have received all required immunizations as specified in the foreign clearance guide.
 

(1)   All immunizations shall be obtained prior to arrival in Japan.
 

(2)   All such personnel, as specified in the statement of work, shall bring to Japan a copy of the U.S. Centers for Disease Control and Prevention (CDC)
Form 731, International Certificate of Vaccination or Prophylaxis as approved by the World Health Organization, (also known as "shot record" or
"Yellow Card") that shows vaccinations are current.

 
(iv)   Contractor personnel have all necessary passports, visas, and other documents required to enter and exit Japan, and other appropriate DoD identity

credential.  
(v)     Special area, country, and theater clearance is obtained for all personnel. 

Clearance requirements are in DoD Directive 4500.54E, DoD Foreign Clearance Program.  For this purpose, SOFA-covered contractor personnel are
considered nonDoD personnel traveling under DoD sponsorship.
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(2)   The Contractor shall notify its personnel, including dependents, who are not a host country national, or who are not ordinarily resident in the host
country, that—

 
(i)      Such personnel, and dependents, who engage in conduct outside the United States that would constitute an offense punishable by imprisonment for

more than one year if the conduct had been engaged in within the special maritime and territorial jurisdiction of the United States, may potentially be
subject to the criminal jurisdiction of the United States in accordance with the Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 3621, et
seq.);

 
(ii)    Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is determined to constitute a war crime

when committed by a civilian national of the United States;
 

(iii)  Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S. diplomatic, consular, military or other U.S.
Government missions outside the United States (18 U.S.C. 7(9)); 

 
(iv)   In time of declared war or a contingency operation, SOFA-covered contractor personnel and selected non-SOFA covered contractor personnel may be

subject to the jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10);
 

(v)     Contractor personnel are required to report offenses alleged to have been committed by or against other contractor personnel to appropriate
investigative authorities; and

 
(vi)   Contractor personnel will be provided victim and witness protection and assistance.

 
(f)    Personnel data.   
 

(1)   The Contractor shall—
 

(i)      Use the SPOT web-based system, or its successor, to account for all SOFA-covered contractor personnel performing in Japan under the contract;
  

(ii)    Register for a SPOT account at https://spot.dmdc.mil for unclassified contracts and at https://spot.dmdc.osd.smil.mil for classified contracts using one
of the following log-in methods, after which the SPOT Customer Support Team will contact the Contractor to validate user needs:

 
(A)   A Common Access Card (CAC) or a SPOT-approved digital certificate.

 
(B)   A Government-sponsored SPOT user ID and password. This type of log-in method is only allowed for those individuals who are not authorized to

obtain a CAC or an external digital certificate, and requires SPOT Program Management Office approval;
 

(iii)  Comply with the SPOT Business Rules located at https://www.acq.osd.mil/log/PS/spot.html;
 

(iv)   Enter into the SPOT the required information on contractor personnel, accompanying dependents and equipment prior to departure and continue to use
the SPOT to maintain accurate, up-to-date information throughout performance in Japan for all applicable contractor personnel.  Changes to status of
individual contractor personnel relating to their in-theater arrival date and their duty location, including closing out the deployment with their proper
status (e.g., mission complete, killed, wounded) shall be annotated within the SPOT database in accordance with the timelines established in the SPOT
Business Rules at

http://www.acq.osd.mil/log/PS/ctr_mgt_accountability.html; and
 

(v)     Ensure the in-theater arrival date, closeout dates, and changes of the status of individual contractor personnel relating to their in-theater arrival date and
their duty location, to include closing out the performance in the operational area with their proper status, are updated in the system in accordance with
the processes and timelines established in the SPOT business rules.

                         
(2)   SPOT non-compliance and deficiencies will be relevant to past performance evaluations for future contract opportunities, in accordance with Federal

Acquisition Regulation subpart 42.15. 
  
(g)   Contractor personnel.  
 

(1)   Civilian personnel supporting the Unite States Armed Forces in Japan are guests in a foreign country and must at all times conduct themselves in an
honorable and credible manner.  Criminal conduct and dishonorable personal behavior, committed either on or off duty, adversely impacts Unite States
and Japanese relations, tarnishes the image of the DoD and USFJ, and hampers the Force’s military readiness.   

(i)      Compliance with laws and regulations.  The Contractor shall comply with, and shall ensure that its personnel are familiar with, and comply with, all
applicable—

 
(A)   United States and host country laws;

 
(B)   Treaties and international agreements;

 
(C)   United States regulations, United States Armed Forces directives, instructions, policies, and procedures; and

 
(D)   Orders, directives, and instructions issued by supported commanders, including those relating to force protection, security, health, safety, liberty
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policies, alcohol-related incidents, or relations and interaction with local nationals, should serve as guideposts in all on and off duty conduct and will
be used as general principles in the application of the Government’s discretion with regard to paragraph

(ii), below.  
 

(ii)    Removal and replacement of Contractor personnel. The Contracting
Officer may direct the Contractor, at its own expense, to remove and replace any Contractor personnel who fail to comply with or violate applicable
requirements of the contract, including those stipulated in this section. Such action may be taken at the Government’s discretion without prejudice to
its rights under any other provision of this contract, including the termination for default or cause.  
 

(2)   The Contractor shall identify all personnel who occupy a position designated as mission essential and ensure the continuity of essential Contractor
services during designated operations, unless, after consultation with the Contracting Officer, Contracting Officer’s Representative, or installation
commander, the Contracting Officer directs withdrawal due to security conditions. 

 
(3)   The Contractor shall ensure that contractor personnel follow the guidance at paragraph (e)(2)(v) of this clause and any specific Commander guidance

on reporting offenses alleged to have been committed by or against contractor personnel to appropriate investigative authorities.
 

(4)   Contractor personnel shall return all U.S. Government-issued identification, including the Common Access Card, to appropriate U.S. Government
authorities at the end of their employment under this contract.

 
(h)   Protective equipment.  
 

(1)   Contractor personnel may wear military-unique organizational clothing and individual equipment required for safety and security, such as ballistic,
nuclear, biological, or chemical protective equipment.  Any required protective equipment should be identified in the statement of work in the contract.

 
(2)   The Commander may issue organizational clothing and individual equipment and provide training, if necessary, as part of the security plan.

 
(3)   The Contractor shall ensure that any issued organizational clothing is returned to the point of issue, unless otherwise directed by the Contracting

Officer.
 
(j)    Evacuation.  
 

(1)          If the Commander orders a mandatory evacuation of some or all personnel, the Government will provide assistance, to the extent available, to
contractor personnel who are U.S. citizens and third-country nationals.

 
(2)          In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the Contractor shall maintain
personnel on location sufficient to meet obligations under this contract.

 
(k)   Next of kin notification and personnel recovery.  
 

(1)          The Contractor shall be responsible for notification of its personnel’s designated next of kin in the event an individual dies, requires evacuation
due to an injury, or is isolated, missing, detained, captured, or abducted.

 
(2)          The Government will assist in personnel recovery actions in accordance with DoD Directive 3002.01, Personnel Recovery in the Department of
Defense.

 
(l)    Mortuary affairs.  Contractor personnel authorized to accompany United States
Armed Forces may be covered by the DoD mortuary affairs program in accordance with DoD Directive 1300.22, Mortuary Affairs Policy, and DoD
Instruction 3020.41, Operational Contract Support.
 
Subcontracts.  The Contractor shall incorporate the substance of this clause, including this paragraph (m), in all subcontracts that will require

subcontractor personnel to perform in Japan.
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Section I - Contract Clauses

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior to completion of the
base period; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before
the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five years.

 

FAR CLAUSES INCORPORATED BY REFERENCE:

52.219-6 NOTICE OF SMALL BUSINESS SET-ASIDE (JUN 2003)

52.219-14 LIMITATIONS OF SUBCONTRACTING (DEC 1996)

52.217-9 -- Option to Extend the Term of the Contract. (March 2000)

52.222-42 -- Statement of Equivalent Rates for Federal Hires (MAY 2014)

 

DFARS CLAUSES INCORPORATED BY REFERENCE:

252.204-7012 Safeguarding Covered Defense Information and Cyber Incident Reporting (DEC 2015)

252.245-7001 TAGGING, LABELING AND MARKING OF GFP

252.245-7002 REPORTING LOSS OF GOVERNMENT PROPERTY
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Section J - List of Attachments

Attachment 1 QASP

Attachment 2 DD254

Attachment Number File Name Description

Attachment_1_QASP.pdf Attachment 1 QASP

42DD254_AWARD.pdf Attachment 2 DD254 AWARD


